DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

HWY : SR 005, 510

TITLE : SR 510
SR 5 OVERCROSSI NG

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

------- LOW BI DDER -

FUJI I NDUSTRI ES, | NC.
11405 - 24TH AVE E

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

............. 2ND BI DDER

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

Bl DS OPENED ON :
AWARDED ON : Nov 19 1999

DATE: 11/10/ 1999

TI ME: 14: 52

------- 3RD BIDDER -------

MAX J. KUNEY COMPANY
120 N RALPH ST

97C528 TACOVA - 98445 98072 99202- 4795
PROJECT - | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
594, 980. 00 450, 000. 00 590, 000. 00 590, 000. 00
2 CLEARI NG AND GRUBBI NG
7.8200 ha 7, 500. 0000 4, 675. 0000 4, 000. 0000 3, 650. 0000
58, 650. 00 36, 558. 50 31, 280. 00 28, 543. 00
3 REMOVI NG DRAI NAGE STRUCTURE
13. 0000 EACH 350. 0000 350. 0000 135. 0000 310. 0000
4,550. 00 4,550. 00 1, 755. 00 4, 030. 00
4  REMOVI NG PORTI ON OF EXI STI NG RETAI NI NG WALL
L.S.
850. 00 1, 000. 00 3, 500. 00 2, 500. 00
5 REMOVI NG EXI STI NG STRUCTURE BR. NO. 510/ 1
L.S.
130, 000. 00 200, 000. 00 75, 000. 00 100, 000. 00
6 REMOVI NG CEMENT CONC. S| DEWALK
55. 0000 e 6. 0000 27.0000 10. 0000 15. 0000
330. 00 1, 485. 00 550. 00 825. 00
7 REMOVI NG CEMENT CONC. CURB AND GUTTER
10. 0000 w 20. 0000 15. 0000 23. 0000 16. 0000
200. 00 150. 00 230. 00 160. 00
8 REMOVI NG CEMENT CONC. CURB
16. 0000 w 20. 0000 15. 0000 23. 0000 16. 0000
320. 00 240. 00 368. 00 256. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
9235. 0000 e 2.5000 1. 7000 2. 2500 3. 0000
23, 087.50 15, 699. 50 20,778.75 27, 705. 00
10 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 150. 0000 150. 0000 170. 0000 160. 0000
1, 200. 00 1, 200. 00 1, 360. 00 1, 280. 00
11 REMOVI NG GUARDRAI L
384. 0000 w 6. 0000 6. 5000 7. 0000 6. 1000
2,304.00 2,496. 00 2, 688. 00 2,342. 40

Nov 17 1999



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

Bl DS OPENED ON :
AWARDED ON : Nov 19 1999

DATE: 11/10/ 1999

TI ME: 14: 52

VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG PAI NT STRI PE
800. 0000 w 1. 0000 3. 0000 2. 2500 3. 2500
800. 00 2, 400. 00 1, 800. 00 2, 600. 00
13 REMOVI NG DURABLE STRI PE
4000. 0000 w 2. 2500 2.5000 3.5000 2.6000
9, 000. 00 10, 000. 00 14, 000. 00 10, 400. 00
14 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S.
2, 500. 00 6, 500. 00 8, 000. 00 7,500. 00
15 REMOVI NG W RE FENCE
120. 0000 w 7.0000 9. 0000 6. 0000 5. 2500
840. 00 1, 080. 00 720. 00 630. 00
16  REMOVI NG CONCRETE SLOPE PROTECTI ON
230. 0000 e 10. 0000 15. 0000 11. 0000 10. 5000
2, 300. 00 3, 450. 00 2,530. 00 2, 415. 00
GRADI NG
17 ROADWAY EXCAVATI ON | NCL. HAUL
30830. 0000 s 7.0000 4. 2500 7. 0000 5. 2500
215, 810. 00 131, 027. 50 215, 810. 00 161, 857. 50
18 ROADWAY EXCAVATI ON I NCL. HAUL - AREA A
3360. 0000 s 8. 0000 3. 0000 6. 0000 7.2500
26, 880. 00 10, 080. 00 20, 160. 00 24, 360. 00
19 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
20 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
137. 0000 e 13. 0000 15. 0000 22. 0000 13. 5000
1, 781.00 2, 055. 00 3,014. 00 1, 849. 50
21 GRAVEL BORROW | NCL. HAUL
2210. 0000 t 12. 0000 2. 7500 13. 0000 12.5000
26, 520. 00 6,077. 50 28, 730. 00 27, 625. 00
22 EMBANKMENT COMPACTI ON
29110. 0000 s 1. 3000 0. 8000 1. 5000 1. 3500
37, 843.00 23, 288. 00 43, 665. 00 39, 298. 50

Nov 17 1999



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528 REVI SI ON NO : BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGI ON NO AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 DI TCH EXCAVATI ON | NCL. HAUL
1527. 0000 s 6. 5000 7.0000 8. 0000 6. 8000
9, 925. 50 10, 689. 00 12, 216. 00 10, 383. 60
24 GRATE | NLET TYPE 2
23. 0000 EACH 1, 500. 0000 1, 500. 0000 1, 250. 0000 1, 500. 0000
34, 500. 00 34, 500. 00 28, 750. 00 34, 500. 00
25 CURB | NLET
2.0000 EACH 1, 000. 0000 575. 0000 600. 0000 625. 0000
2, 000. 00 1, 150. 00 1, 200. 00 1, 250. 00
26 QUARRY SPALLS
61. 0000 t 30. 0000 15. 0000 50. 0000 20. 0000
1, 830. 00 915. 00 3, 050. 00 1, 220. 00
27 UNDERDRAI N Pl PE 150 MM DI AM
95. 0000 w 30. 0000 18. 0000 27.0000 16. 2500
2, 850. 00 1, 710. 00 2, 565. 00 1,543. 75
28 DRAIN PI PE 200 MM DI AM
250. 0000 w 80. 0000 36. 5000 84. 0000 31. 0000
20, 000. 00 9, 125. 00 21, 000. 00 7, 750. 00
29 DRAIN PI PE 300 MM DI AM
102. 0000 w 45. 0000 56. 5000 140. 0000 125. 0000
4,590. 00 5, 763. 00 14, 280. 00 12, 750. 00
30 SCHEDULE A CULV. PIPE 300 MM DI AM
8. 0000 w 55. 0000 65. 0000 90. 0000 110. 0000
440. 00 520. 00 720. 00 880. 00
31 SCHEDULE A CULV. PIPE 450 MM DI AM
82. 0000 w 65. 0000 60. 0000 100. 0000 120. 0000
5, 330. 00 4,920. 00 8, 200. 00 9, 840. 00
32  RELAY ALUM NUM WET VAULT 1500 MM DI AM
9. 0000 w 500. 0000 235. 0000 750. 0000 385. 0000
4,500. 00 2,115. 00 6, 750. 00 3, 465. 00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DI AM
21. 0000 w 75. 0000 80. 0000 100. 0000 105. 0000
1, 575. 00 1, 680. 00 2,100. 00 2, 205. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGON NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 . Tmmmere LOW BI DDER
TITLE : SR 510 FUJI | NDUSTRI ES,
SR 5 OVERCROSSI NG 11405 - 24TH AVE E
97C528 TACOMA - 98445
PROJECT © I M HP-1998(012) MLTON WA 98354184

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

WOODI NVI LLE
CONTRACTOR NUMBER :

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

2ND BI DDER

WA 98072133(

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 3RD BIDDER -------

MAX J. KUNEY COMPANY
120 N RALPH ST

99202- 4795
SPOKANE WA 992020008
CONTRACTOR NUMBER : 462000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DI AM
25. 0000 w 110. 0000 92.5000 100. 0000 135. 0000
2, 750. 00 2,312.50 2, 500. 00 3, 375. 00
STORM SEVER
35 CATCH BASIN TYPE 1
4. 0000 EACH 1, 500. 0000 750. 0000 700. 0000 610. 0000
6, 000. 00 3, 000. 00 2, 800. 00 2, 440. 00
36  MODI Fl ED CATCH BASIN TYPE 1
3. 0000 EACH 2, 000. 0000 950. 0000 750. 0000 510. 0000
6, 000. 00 2, 850. 00 2, 250. 00 1, 530. 00
37 CATCH BASIN TYPE 2 1200 MM DI AM
14. 0000 EACH 1, 500. 0000 1, 750. 0000 1, 500. 0000 1, 300. 0000
21, 000. 00 24, 500. 00 21, 000. 00 18, 200. 00
38  MODI Fl ED CATCH BASIN TYPE 2 - 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 1, 950. 0000 1, 750. 0000 2, 100. 0000
2, 000. 00 1, 950. 00 1, 750. 00 2, 100. 00
39 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 1, 800. 0000 2, 150. 0000 1, 900. 0000 3, 600. 0000
1, 800. 00 2, 150. 00 1, 900. 00 3, 600. 00
40 TESTI NG STORM SEWER Pl PE
1239. 1000 w 3. 0000 3. 0000 5. 0000 5. 2500
3,717.30 3,717.30 6, 195. 50 6, 505. 28
41 PLAIN CONC. STORM SEWER Pl PE 200 MM DI AM
57.0000 w 60. 0000 55. 0000 70. 0000 75. 0000
3, 420. 00 3, 135. 00 3,990. 00 4, 275. 00
42 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
533. 0000 w 60. 0000 57.0000 75. 0000 86. 0000
31, 980. 00 30, 381. 00 39, 975. 00 45, 838. 00
43 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
165. 0000 w 85. 0000 78. 0000 90. 0000 140. 0000
14, 025. 00 12, 870. 00 14, 850. 00 23, 100. 00
44 CL. |V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
60. 0000 w 105. 0000 107. 5000 90. 0000 105. 0000
6, 300. 00 6, 450. 00 5, 400. 00 6, 300. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT - | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
3. 0000 w 115. 0000 120. 0000 95. 0000 255. 0000
345. 00 360. 00 285. 00 765. 00
46 CL. |V REINF. CONC. STORM SEWER PI PE 600 MM DI AM
421.1000 w 135. 0000 102. 0000 105. 0000 145. 0000
56, 848. 50 42,952. 20 44,215. 50 61, 059. 50
STRUCTURE
47 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2630. 0000 s 20. 0000 16. 5000 10. 0000 15. 0000
52, 600. 00 43, 395. 00 26, 300. 00 39, 450. 00
48 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 510/1
L.S.
63, 000. 00 21, 000. 00 75, 000. 00 98, 000. 00
49 SHORI NG OR EXTRA EXCAVATI ON CL. A RETAI NI NG WALL
L.S.
32, 000. 00 21, 000. 00 25, 000. 00 20, 000. 00
50 SHORI NG OR EXTRA EXCAVATI ON CL. A CANTI LEVER #2
L.S.
4,800. 00 5, 000. 00 1, 600. 00 1, 500. 00
51 GRAVEL BACKFILL FOR WALL
1528. 0000 s 25. 0000 19. 5000 23. 0000 20. 0000
38, 200. 00 29, 796. 00 35, 144. 00 30, 560. 00
52 ST. REINF. BAR FOR BRI DGE
84330. 0000 kg 1.1000 1. 1500 1. 0000 2.0000
92, 763. 00 96, 979. 50 84, 330. 00 168, 660. 00
53 ST. REINF. BAR FOR RETAI NI NG WALL
25300. 0000 kg 1.1000 1. 1500 1. 0000 2.0000
27, 830. 00 29, 095. 00 25, 300. 00 50, 600. 00
54 CONC. CLASS 28 FOR RETAI NI NG WALL
565. 0000 s 450. 0000 335. 0000 450. 0000 500. 0000
254, 250. 00 189, 275. 00 254, 250. 00 282, 500. 00

55 CONC. CLASS 28 FOR BRI DGE
1015. 0000 nB 450. 0000 335. 0000 400. 0000 500. 0000
456, 750. 00 340, 025. 00 406, 000. 00 507, 500. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774

* ok *

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
56 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
57 SUPERSTRUCTURE BRI DGE NO. 510/ 1
L.S.
1, 061, 000. 00 1, 000, 000. 00 1, 005, 000. 00 522, 138. 44
58 BRI DGE RAILING TYPE BP - SUPERSTR.
190. 0000 w 150. 0000 117. 5000 135. 0000 150. 0000
28, 500. 00 22,325.00 25, 650. 00 28, 500. 00
59  PEDESTRAI N BARRI ER
190. 0000 w 300. 0000 200. 0000 160. 0000 250. 0000
57, 000. 00 38, 000. 00 30, 400. 00 47,500. 00
SURFACI NG
60 CRUSHED SURFACI NG BASE COURSE
10564. 0000 t 12.5000 11. 0000 12. 0000 12. 2500
132, 050. 00 116, 204. 00 126, 768. 00 129, 409. 00
LI QUI D ASPHALT
61 ASPHALT FOR TACK COAT
45. 1000 t 300. 0000 275. 0000 325. 0000 300. 0000
13, 530. 00 12, 402. 50 14, 657. 50 13, 530. 00
62 ANTI - STRI PPI NG ADDI Tl VE
EST.
12, 040. 00 12, 040. 00 12, 040. 00 12, 040. 00
CEMENT CONCRETE PAVENMENT
63 CEMENT CONC. PAVENENT
330. 0000 e 60. 0000 48. 0000 55. 0000 44,0000
19, 800. 00 15, 840. 00 18, 150. 00 14, 520. 00
64 CEMENT CONC. APPROACH 3 DAY
26. 0000 e 40. 0000 32. 5000 45. 0000 41. 0000
1, 040. 00 845. 00 1, 170. 00 1, 066. 00
65 BRI DGE APPROACH SLAB
374. 0000 e 214.0000 127.5000 175. 0000 175. 0000
80, 036. 00 47, 685. 00 65, 450. 00 65, 450. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

Bl DS OPENED ON :
AWARDED ON : Nov 19 1999

DATE: 11/10/ 1999

TI ME: 14: 52

HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
66 CRACK SEALI NG
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
67 PLANI NG Bl TUM NOUS PAVEMENT
5730. 0000 e 3. 9000 4. 0000 9. 0000 2. 2500
22,347.00 22,920.00 51, 570. 00 12, 892.50
68 ASPHALT CONC. FOR PAVEMENT REPAI
99. 0000 t 35. 0000 65. 0000 50. 0000 70. 0000
3, 465. 00 6, 435. 00 4,950. 00 6, 930. 00
69 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
23836. 0000 t 38. 0000 33. 5000 33. 0000 33. 2500
905, 768. 00 798, 506. 00 786, 588. 00 792, 547. 00
70 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
22,948.00 22,948. 00 22,948. 00 22,948.00
71 COMPACTI ON PRI CE ADJUSTMENT
CALC
11, 710. 00 11, 710. 00 11, 710. 00 11, 710. 00
EROSI ON CONTROL AND PLANTI NG
72 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
73 TOPSO L TYPE C
2142. 0000 s 10. 0000 6. 3000 10. 0000 10. 5000
21, 420. 00 13, 494. 60 21, 420. 00 22, 491. 00
74 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
5. 4800 ha 2, 500. 0000 2, 400. 0000 2, 100. 0000 2, 500. 0000
13, 700. 00 13, 152. 00 11, 508. 00 13, 700. 00
75 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
8, 800. 00 8, 800. 00 8, 800. 00 8, 800. 00
76  STRAW BALE
1474. 0000 EACH 8. 0000 10. 0000 11. 2500 11. 2500
11, 792. 00 14, 740. 00 16, 582. 50 16, 582. 50

Nov 17 1999



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

Bl DS OPENED ON :
AWARDED ON : Nov 19 1999

DATE: 11/10/ 1999

TI ME: 14: 52

HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
77  TEMPORARY CATCH BASI N
2.0000 EACH 1, 000. 0000 750. 0000 550. 0000 625. 0000
2, 000. 00 1, 500. 00 1, 100. 00 1, 250. 00
78  TEMPORARY DRAIN Pl PE 300 MM DI A.
56. 0000 w 10. 0000 37.5000 26. 0000 105. 0000
560. 00 2, 100. 00 1, 456. 00 5, 880. 00
79  QUARRY SPALLS FOR CONSTRUCTI ON ENTRANCE
975. 0000 TON 30. 0000 12. 0000 26. 0000 20. 0000
29, 250. 00 11, 700. 00 25, 350. 00 19, 500. 00
80 SPCC LEAD
340. 0000 HR 35. 0000 35. 0000 28. 0000 35. 0000
11, 900. 00 11, 900. 00 9, 520. 00 11, 900. 00
81  EROSI ON CONTROL LEAD
340. 0000 HR 30. 0000 35. 0000 28. 0000 35. 0000
10, 200. 00 11, 900. 00 9, 520. 00 11, 900. 00
82  SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 000. 00 2, 500. 00 2, 500. 00
83  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
1, 500. 00 1, 000. 00 2, 500. 00 2, 500. 00
TRAFFI C
84 CEMENT CONC. BARRI ER CURB AND GUTTER
455, 0000 w 32.0000 41. 5000 32.0000 31. 0000
14, 560. 00 18, 882. 50 14, 560. 00 14, 105. 00
85 CEMENT CONC. BARRI ER CURB
990. 0000 w 25. 0000 38. 0000 30. 0000 26. 0000
24, 750. 00 37, 620. 00 29, 700. 00 25, 740. 00
86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
82. 0000 w 22.0000 40. 0000 26. 0000 32.0000
1, 804. 00 3, 280. 00 2,132.00 2,624.00
87 EXTRUDED CURB
491. 0000 w 8. 0000 12. 0000 15. 0000 12.5000
3, 928. 00 5, 892. 00 7, 365. 00 6, 137. 50

Nov 17 1999



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999
* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
88 BEAM GUARDRAI L TYPE 1
10. 0000 w 60. 0000 41. 5000 42.0000 41. 5000
600. 00 415. 00 420. 00 415. 00
89 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 100. 0000 1, 250. 0000 1, 300. 0000 1, 300. 0000
2, 200. 00 2, 500. 00 2, 600. 00 2, 600. 00
90 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 800. 0000 1, 900. 0000 2, 000. 0000 2, 000. 0000
9, 000. 00 9, 500. 00 10, 000. 00 10, 000. 00
91 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH 375. 0000 500. 0000 500. 0000 490. 0000
1, 125. 00 1, 500. 00 1, 500. 00 1, 470. 00
92 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
92. 0000 w 20. 0000 38. 0000 37.0000 37.5000
1, 840. 00 3, 496. 00 3, 404. 00 3, 450. 00
93 SINGLE SLOPE CONC. BARRI ER
155. 0000 w 150. 0000 237.0000 90. 0000 140. 0000
23, 250. 00 36, 735. 00 13, 950. 00 21, 700. 00
94 TEMPORARY CONC. BARRI ER
1978. 0000 w 36. 0000 35. 0000 32.0000 34. 5000
71, 208. 00 69, 230. 00 63, 296. 00 68, 241. 00
95 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH 4, 000. 0000 5, 500. 0000 1, 000. 0000 5, 600. 0000
28, 000. 00 38, 500. 00 7, 000. 00 39, 200. 00
96 REPAI R | MPACT ATTENUATOR
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
97 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 5, 200. 0000 6, 500. 0000 20, 000. 0000 15, 000. 0000
10, 400. 00 13, 000. 00 40, 000. 00 30, 000. 00
98 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
240. 0000 HR 30. 0000 35. 0000 54. 0000 35. 0000
7,200. 00 8, 400. 00 12, 960. 00 8, 400. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
99 FLEXI BLE GUI DE POST
165. 0000 EACH 25. 0000 22.0000 22. 0000 22.0000
4,125.00 3, 630. 00 3, 630. 00 3, 630. 00
100 PAINT STRI PE
11730. 0000 w 0. 3500 0. 5000 0. 3000 0. 5500
4,105. 50 5, 865. 00 3,519. 00 6, 451. 50
101  TEMPORARY PAI NT STRI PE
5746. 0000 w 0. 5000 1. 8500 0. 2500 1.9000
2,873.00 10, 630. 10 1, 436. 50 10, 917. 40
102 REMOVABLE PREFORMED TAPE
240. 0000 w 5. 5800 12. 0000 0. 2500 12. 2500
1, 339. 20 2, 880. 00 60. 00 2, 940. 00
103  DURABLE LANE STRI PE
5800. 0000 w 2.5000 2.9000 0. 5000 3. 0000
14, 500. 00 16, 820. 00 2,900. 00 17, 400. 00
104 PLASTI C DRAI NAGE MARKI NG
22.0000 EACH 10. 0000 19. 0000 12. 0000 20. 0000
220. 00 418. 00 264. 00 440. 00
105  PLASTI C JUNCTI ON BOX MARKI NG
97. 0000 EACH 15. 0000 15. 0000 16. 0000 16. 0000
1, 455. 00 1, 455. 00 1, 552. 00 1, 552. 00
106 PAI NTED GORE STRI PE
1690. 0000 w 0. 5000 0. 8000 0. 7500 0. 8500
845. 00 1, 352.00 1, 267.50 1, 436. 50
107 DURABLE GORE STRI PE
1090. 0000 w 4. 2500 12. 0000 1. 0000 12.5000
4,632.50 13, 080. 00 1, 090. 00 13, 625. 00
108 PLASTI C SKI P GORE STRI PE
40. 0000 w 2.0000 12. 0000 10. 0000 12.5000
80. 00 480. 00 400. 00 500. 00
109 DURABLE DROP LANE STRI PE
342. 0000 w 2. 2500 10. 0000 10. 0000 10. 5000
769. 50 3, 420. 00 3,420. 00 3,591. 00



DOT_RGGBO5

PS&E JOB NO: 97C528

REVISION NO : 1

CONTRACT NO: 005774 REGON NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PRQJECT © I M HP-1998(012)

COUNTY(S) : THURSTON

11405 -

FUJI | NDUSTRI ES,
24TH AVE E
TACOVA - 98445
M LTON WA 983541847
CONTRACTOR NUMBER :

LOW BI DDER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

98072

WOODI NVI LLE
CONTRACTOR NUMBER :

2ND BI DDER

WA 98072133(

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 3RD BIDDER -------

MAX J. KUNEY COMPANY
120 N RALPH ST

99202- 4795
SPOKANE WA 992020008
CONTRACTOR NUMBER : 462000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
110 PLASTI C CROSSWALK STRI PE
151. 0000 e 10. 0000 26. 0000 25. 0000 27.0000
1, 510. 00 3, 926. 00 3,775. 00 4,077.00
111 PLASTI C STOP BAR
123. 0000 w 10. 0000 15. 0000 13. 0000 16. 0000
1, 230. 00 1, 845. 00 1, 599. 00 1, 968. 00
112 PLASTI C TRAFFI C ARROW
51. 0000 EACH 45. 0000 75. 0000 60. 0000 80. 0000
2,295. 00 3, 825. 00 3, 060. 00 4, 080. 00
113  DURABLE TRAFFI C ARROW
11. 0000 EACH 40. 0000 185. 0000 100. 0000 190. 0000
440. 00 2, 035. 00 1, 100. 00 2, 090. 00
114  TEMPORARY PAI NTED TRAFFI C ARROW
6. 0000 EACH 15. 0000 55. 0000 60. 0000 60. 0000
90. 00 330. 00 360. 00 360. 00
115 PLASTI C TRAFFI C LETTER
32.0000 EACH 30. 0000 50. 0000 35. 0000 55. 0000
960. 00 1, 600. 00 1, 120. 00 1, 760. 00
116  DURABLE TRAFFI C LETTER
16. 0000 EACH 25. 0000 60. 0000 84. 0000 65. 0000
400. 00 960. 00 1, 344. 00 1, 040. 00
117  PAINTED BI CYCLE LANE SYMBOL
10. 0000 EACH 20. 0000 85. 0000 110. 0000 90. 0000
200. 00 850. 00 1, 100. 00 900. 00
118 RAI SED PAVEMENT MARKER TYPE 1
6. 6000 HUND 155. 0000 250. 0000 200. 0000 260. 0000
1, 023. 00 1, 650. 00 1, 320. 00 1, 716. 00
119 RAI SED PAVEMENT MARKER TYPE 2
5. 0000 HUND 260. 0000 350. 0000 340. 0000 360. 0000
1, 300. 00 1, 750. 00 1, 700. 00 1, 800. 00
120 TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
15. 5000 HUND 160. 0000 240. 0000 215. 0000 250. 0000
2, 480. 00 3,720. 00 3,332.50 3, 875. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 14: 52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
Y SR 005,510 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON  COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
970528 TACOMA - 98445 98072 99202- 4795
PRQJECT . I M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
121  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
3.5000 HUND 280. 0000 340. 0000 325. 0000 350. 0000
980. 00 1, 190. 00 1, 137.50 1, 225. 00
122 PERMANENT SI GNI NG
L.S.
73, 700. 00 65, 650. 00 74, 000. 00 60, 000. 00
123 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
38, 538. 00 34, 340. 00 36, 000. 00 36, 000. 00
124 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
41, 805. 00 34, 340. 00 41, 000. 00 40, 000. 00
125 TEMPORARY | LLUM NATI ON SYSTEM 1
L.S.
93, 265. 00 93, 930. 00 65, 000. 00 100, 000. 00
126 | LLUM NATI ON SYSTEM SCA 942
L.S.
158, 500. 00 147, 460. 00 35, 000. 00 125, 000. 00
127 | LLUM NATI ON SYSTEM SCA 1824
L.S.
72, 200. 00 74, 740. 00 70, 000. 00 70, 000. 00
128 | LLUM NATI ON SYSTEM CI TY OF LACEY
L.S.
80, 700. 00 48, 480. 00 51, 000. 00 50, 000. 00
129 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
108, 900. 00 61, 610. 00 69, 000. 00 70, 000. 00
130 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
117, 300. 00 67, 670. 00 50, 000. 00 80, 000. 00
131 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 3
L.S.

69, 500. 00 55, 550. 00 57, 000. 00 55, 000. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774

* ok *

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
132 TRAFFI C SI GNAL CONTROL SYSTEM NO. 1
L.S.
15, 000. 00 17,170. 00 21, 000. 00 20, 000. 00
133 TRAFFI C SI GNAL CONTROL SYSTEM NO. 2
L.S.
18, 000. 00 20, 200. 00 26, 000. 00 25, 000. 00
134  TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
48, 600. 00 42, 420. 00 40, 000. 00 40, 000. 00
135 TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
44, 400. 00 36, 360. 00 38, 000. 00 40, 000. 00
136 CONDUI T PI PE 53 MM DI AM
380. 0000 w 40. 0000 0. 0000 36. 0000 35. 2500
15, 200. 00 0.00 13, 680. 00 13, 395. 00
137 TRAFFI C SAFETY DRUM
300. 0000 EACH 60. 0000 60. 0000 65. 0000 50. 0000
18, 000. 00 18, 000. 00 19, 500. 00 15, 000. 00
138 BARRI ER DRUM
74.0000 EACH 66. 0000 70. 0000 70. 0000 75. 0000
4,884.00 5, 180. 00 5, 180. 00 5, 550. 00
139  TUBULAR MARKER
40. 0000 EACH 32.0000 35. 0000 55. 0000 25. 0000
1, 280. 00 1, 400. 00 2,200. 00 1, 000. 00
140 SEQUENTI AL ARROW SI GN
1200. 0000 HR 5. 0000 5. 0000 2.5000 6. 5000
6, 000. 00 6, 000. 00 3, 000. 00 7, 800. 00
141 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 5, 000. 0000 15, 000. 0000 25, 000. 0000
10, 000. 00 10, 000. 00 30, 000. 00 50, 000. 00
142 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 3. 0000 5. 0000 6. 0000 3.3000
3, 000. 00 5, 000. 00 6, 000. 00 3, 300. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT - | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
143 TYPE ||| BARRI CADE
12. 0000 EACH 190. 0000 250. 0000 200. 0000 125. 0000
2, 280. 00 3, 000. 00 2, 400. 00 1, 500. 00
144 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
6, 400. 00 7,500. 00 20, 000. 00 20, 000. 00
145 TRAFFI C CONTROL LABOR
720. 0000 HR 25. 0000 33. 5000 33. 0000 33. 0000
18, 000. 00 24,120. 00 23, 760. 00 23, 760. 00
146 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 30. 0000 33. 5000 33. 0000 40. 0000
10, 800. 00 12, 060. 00 11, 880. 00 14, 400. 00
147 CONSTRUCTI ON SI GNS CLASS A
91. 8000 e 97. 0000 100. 0000 235. 0000 125. 0000
8, 904. 60 9, 180. 00 21,573.00 11, 475. 00
OTHER | TEMS
148 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2861. 0000 s 9. 5000 5. 0000 5. 0000 5. 2500
27,179.50 14, 305. 00 14, 305. 00 15, 020. 25
149 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1751. 0000 e 8. 0000 1. 0000 5. 0000 5. 6000
14, 008. 00 1, 751. 00 8, 755. 00 9, 805. 60
150 CONTROLLED DENSI TY FILL
20. 0000 s 30. 0000 135. 0000 100. 0000 82. 0000
600. 00 2, 700. 00 2, 000. 00 1, 640. 00
151 WATER
211. 0000 s 5. 0000 10. 0000 35. 0000 12.5000
1, 055. 00 2,110. 00 7,385. 00 2,637.50
152 PLUGG NG EXI STI NG Pl PE
1. 0000 EACH 50. 0000 150. 0000 525. 0000 160. 0000
50. 00 150. 00 525. 00 160. 00
153  STRUCTURE SURVEY! NG
L.S.
25, 000. 00 16, 500. 00 45, 000. 00 35, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

HWY : SR 005, 510

TITLE : SR 510
SR 5 OVERCROSSI NG

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

FUJI I NDUSTRI ES, | NC.
11405 - 24TH AVE E

LOW BI DDER -

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

Bl DS OPENED ON :
AWARDED ON : Nov 19 1999

2ND BI DDER

DATE: 11/10/ 1999

TI ME: 14: 52

MAX J. KUNEY COMPANY
120 N RALPH ST

97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
154 MONUMENT CASE AND COVEF
2.0000 EACH 200. 0000 350. 0000 250. 0000 450. 0000
400. 00 700. 00 500. 00 900. 00
155 CEMENT CONC. S| DEWALK
2034. 0000 e 24. 0000 24.5000 26. 0000 26. 0000
48, 816. 00 49, 833. 00 52, 884. 00 52, 884. 00
156 REDI RECTI ONAL LAND FORM
780. 0000 s 5. 5000 8. 5000 9. 0000 7.5000
4,290. 00 6, 630. 00 7,020. 00 5, 850. 00
157  PEDESTRI AN RAI L
25. 0000 w 170. 0000 330. 0000 425. 0000 400. 0000
4, 250. 00 8, 250. 00 10, 625. 00 10, 000. 00
158 CHAIN LI NK FENCE TYPE 3
1521. 0000 w 30. 0000 30. 0000 30. 0000 27.7500
45, 630. 00 45, 630. 00 45, 630. 00 42,207.75
159 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
20. 0000 EACH 150. 0000 200. 0000 180. 0000 175. 0000
3, 000. 00 4, 000. 00 3, 600. 00 3, 500. 00
160 TREE PROTECTI ON FENCE
EST
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
161  RAI SED TRAFFI C | SLAND
309. 0000 e 60. 0000 50. 0000 65. 0000 30. 0000
18, 540. 00 15, 450. 00 20, 085. 00 9, 270. 00
162  END S| DEWALK RAMP
2.0000 EACH 300. 0000 500. 0000 150. 0000 1, 000. 0000
600. 00 1, 000. 00 300. 00 2, 000. 00
163 ADJUST MANHOLE
2.0000 EACH 300. 0000 300. 0000 280. 0000 310. 0000
600. 00 600. 00 560. 00 620. 00
164  CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00

Nov 17 1999

3RD BIDDER -------



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999
Bl D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 510 FUJI | NDUSTRI ES, | NC. MOWAT CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY
SR 5 OVERCROSSI NG 11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
165 ADJUST VALVE BOX
11. 0000 EACH 50. 0000 250. 0000 160. 0000 130. 0000
550. 00 2, 750. 00 1, 760. 00 1, 430. 00
166 TRAI NI NG
500. 0000 HR 2.0000 5. 0000 0. 5000 10. 0000
1, 000. 00 2, 500. 00 250. 00 5, 000. 00
167 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
168 TRI MM NG AND CLEANUP
L.S.
10, 000. 00 8, 000. 00 8, 000. 00 15, 000. 00
169  EXCAV. AND PLACI NG UTILITY VAULT TYPE 712
2.0000 EACH 2, 000. 0000 3, 700. 0000 6, 000. 0000 5, 500. 0000
4, 000. 00 7, 400. 00 12, 000. 00 11, 000. 00
170  EXCAV. AND PLACI NG UTILITY VAULT TYPE 262TA
2.0000 EACH 1, 500. 0000 1, 600. 0000 2, 100. 0000 2, 200. 0000
3, 000. 00 3, 200. 00 4,200. 00 4, 400. 00
171  EXCAV. AND PLACI NG UTILITY VAULT TYPE 233
2.0000 EACH 1, 500. 0000 1, 200. 0000 1, 300. 0000 1, 300. 0000
3, 000. 00 2, 400. 00 2, 600. 00 2, 600. 00
172  EXCAV. AND PLACI NG JUNCTI ON BOX TYPE 1
4. 0000 EACH 350. 0000 150. 0000 300. 0000 300. 0000
1, 400. 00 600. 00 1, 200. 00 1, 200. 00
173 UTI LI TY TRENCH SAND/ BACKFI LL
L.S.
14, 400. 00 11, 000. 00 18, 000. 00 17, 500. 00
174  SCHEDULE 40 CONDUI T 103 MM DI AM
956. 0000 w 3. 0000 15. 0000 12. 5000 32.0000
2, 868. 00 14, 340. 00 11, 950. 00 30, 592. 00
175  SCHEDULE 80 CONDUI T 103MM DI AM
478. 0000 w 5. 5000 25. 0000 21. 0000 33. 0000
2,629. 00 11, 950. 00 10, 038. 00 15, 774. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

HWY : SR 005, 510

TITLE : SR 510
SR 5 OVERCROSSI NG

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L2497

Bl D TABULATI ON REPORT

------- LOW BI DDER -

FUJI I NDUSTRI ES, | NC.
11405 - 24TH AVE E

* Kk *

............. 2ND BI DDER

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999
------- 3RD BIDDER -------

MAX J. KUNEY COMPANY
120 N RALPH ST

97C528 TACOVA - 98445 98072 99202- 4795
PROJECT | M HP- 1998(012) MLTON WA 983541847 WOODI NVI LLE WA 98072133( SPOKANE WA 992020008
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
176  SCHEDULE 80 CONDUI T 152MM DI AM
478. 0000 w 12. 0000 35. 0000 26. 0000 75. 0000
5, 736. 00 16, 730. 00 12, 428. 00 35, 850. 00
177 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
178 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
179 TEMPORARY GEOSYNTHET!I C RETAI NI NG WALL
140. 0000 e 90. 0000 65. 0000 100. 0000 130. 0000
12, 600. 00 9, 100. 00 14, 000. 00 18, 200. 00
180 MASONRY CONC. MODULAR BLOCK RETAI NI NG WALL
130. 0000 e 175. 0000 155. 0000 150. 0000 210. 0000
22, 750. 00 20, 150. 00 19, 500. 00 27, 300. 00

CONTRACT TOTAL

$6, 525, 846. 60

$5, 652, 515. 20

$5, 975, 759. 75

$5, 999, 984. 47



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 11/10/ 1999
TI ME: 14: 52

PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HAWY SR 005,510 e 4TH BIDDER -=----=« -=--=-- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004- 5732 KENT WA 98032- 1240
PROJECT .| M HP-1998(012) BELLEVUE WA 980093686 TACOMA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
594, 980. 00 580, 000. 00 585, 000. 00 640, 000. 00
2 CLEARI NG AND GRUBBI NG
7.8200 ha 7, 500. 0000 3, 000. 0000 3, 300. 0000 5, 000. 0000
58, 650. 00 23, 460. 00 25, 806. 00 39, 100. 00
3 REMOVI NG DRAI NAGE STRUCTURE
13. 0000 EACH 350. 0000 120. 0000 700. 0000 250. 0000
4, 550. 00 1, 560. 00 9, 100. 00 3, 250. 00
4 REMOVI NG PORTI ON OF EXI STI NG RETAI NI NG WALL
L.S.
850. 00 2, 000. 00 5, 000. 00 12, 500. 00
5 REMOVI NG EXI STI NG STRUCTURE BR. NO. 510/1
L.S.
130, 000. 00 80, 000. 00 70, 000. 00 125, 000. 00
6 REMOVI NG CEMENT CONC. S| DEWALK
55. 0000 e 6. 0000 10. 0000 15. 0000 10. 0000
330. 00 550. 00 825. 00 550. 00
7 REMOVI NG CEMENT CONC. CURB AND GUTTER
10. 0000 8 20. 0000 20. 0000 33. 0000 15. 0000
200. 00 200. 00 330. 00 150. 00
8 REMOVI NG CEMENT CONC. CURB
16. 0000 8 20. 0000 20. 0000 20. 0000 15. 0000
320. 00 320. 00 320. 00 240. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
9235. 0000 e 2. 5000 3.5000 1. 6000 4.0000
23,087.50 32,322.50 14, 776. 00 36, 940. 00
10 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 150. 0000 150. 0000 150. 0000 150. 0000
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
11 REMOVI NG GUARDRAI L
384. 0000 8 6. 0000 6. 5000 6. 0500 6. 0500
2,304.00 2, 496. 00 2,323.20 2,323.20



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3

WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

HY SR 005,510 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, INC. TUCCI & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG PAI NT STRI PE
800. 0000 w 1. 0000 3.0000 3.0000 3.0000
800. 00 2, 400. 00 2, 400. 00 2, 400. 00
13 REMOVI NG DURABLE STRI PE
4000. 0000 w 2. 2500 2. 5000 2. 5000 2. 5000
9, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
14 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S.
2, 500. 00 6, 000. 00 6, 200. 00 6, 150. 00
15 REMOVI NG W RE FENCE
120. 0000 w 7.0000 5. 0000 2. 0000 5. 0000
840. 00 600. 00 240. 00 600. 00
16  REMOVI NG CONCRETE SLOPE PROTECTI ON
230. 0000 e 10. 0000 10. 0000 3.0000 10. 0000
2, 300. 00 2, 300. 00 690. 00 2, 300. 00
GRADI NG
17 ROADWAY EXCAVATI ON | NCL. HAUL
30830. 0000 s 7.0000 5. 0000 8. 5000 7.2000
215, 810. 00 154, 150. 00 262, 055. 00 221, 976. 00
18 ROADWAY EXCAVATI ON I NCL. HAUL - AREA A
3360. 0000 s 8. 0000 4.7500 4. 2500 7.2000
26, 880. 00 15, 960. 00 14, 280. 00 24,192.00
19 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
20 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
137. 0000 e 13. 0000 22.0000 20. 1000 35. 0000
1, 781.00 3, 014. 00 2,753.70 4,795. 00
21 GRAVEL BORROW | NCL. HAUL
2210. 0000 t 12. 0000 12. 0000 5.5000 7. 5000
26, 520. 00 26, 520. 00 12, 155. 00 16, 575. 00
22 EMBANKMENT COMPACTI ON
29110. 0000 s 1. 3000 2. 0000 1. 0000 2. 0000
37, 843.00 58, 220. 00 29, 110. 00 58, 220. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB05
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PROJECT 1M HP-1998(012)

COUNTY(S) : THURSTON

320 -
98004- 5732
BELLEVUE

CONTRACTOR NUMBER :

Bl D TABULATI ON REPORT

TRI - STATE CONSTRUCTI ON,
106TH AVE NE

4TH Bl DDER

WA 980093686

TUCCI & SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER :

5TH BI DDER

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 6TH BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 DI TCH EXCAVATI ON | NCL. HAUL
1527. 0000 s 6. 5000 7.0000 16. 5000 10. 0000
9, 925. 50 10, 689. 00 25, 195. 50 15, 270. 00
24 GRATE | NLET TYPE 2
23. 0000 EACH 1, 500. 0000 1, 100. 0000 1, 290. 0000 1, 400. 0000
34, 500. 00 25, 300. 00 29, 670. 00 32, 200. 00
25 CURB | NLET
2.0000 EACH 1, 000. 0000 550. 0000 600. 0000 600. 0000
2, 000. 00 1, 100. 00 1, 200. 00 1, 200. 00
26 QUARRY SPALLS
61. 0000 t 30. 0000 25. 0000 50. 0000 35. 0000
1, 830. 00 1, 525. 00 3, 050. 00 2,135.00
27 UNDERDRAI N Pl PE 150 MM DI AM
95. 0000 w 30. 0000 24. 0000 10. 0000 30. 0000
2, 850. 00 2, 280. 00 950. 00 2, 850. 00
28 DRAIN PI PE 200 MM DI AM
250. 0000 w 80. 0000 75. 0000 90. 0000 35. 0000
20, 000. 00 18, 750. 00 22,500. 00 8, 750. 00
29 DRAIN PI PE 300 MM DI AM
102. 0000 w 45. 0000 130. 0000 76. 0000 60. 0000
4,590. 00 13, 260. 00 7,752.00 6, 120. 00
30 SCHEDULE A CULV. PIPE 300 MM DI AM
8. 0000 w 55. 0000 80. 0000 200. 0000 60. 0000
440. 00 640. 00 1, 600. 00 480. 00
31 SCHEDULE A CULV. PIPE 450 MM DI AM
82. 0000 w 65. 0000 90. 0000 95. 4000 80. 0000
5, 330. 00 7,380. 00 7,822.80 6, 560. 00
32  RELAY ALUM NUM WET VAULT 1500 MM DI AM
9. 0000 w 500. 0000 700. 0000 760. 0000 200. 0000
4,500. 00 6, 300. 00 6, 840. 00 1, 800. 00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DI AM
21. 0000 w 75. 0000 90. 0000 96. 4000 90. 0000
1, 575. 00 1, 890. 00 2,024. 40 1, 890. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % % Bl D TABULATI ON REPORT
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 . Tmmmnme 4TH BI DDER
TITLE : SR 510 TRI - STATE CONSTRUCTI ON,
SR 5 OVERCROSSI NG 320 - 106TH AVE NE
970528 98004- 5732
PRQJECT . I M HP- 1998(012) BELLEVUE WA 980093686

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

& SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER :

5TH BI DDER

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 6TH BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DI AM
25. 0000 w 110. 0000 100. 0000 108. 0000 100. 0000
2, 750. 00 2, 500. 00 2,700. 00 2, 500. 00
STORM SEVER
35 CATCH BASIN TYPE 1
4. 0000 EACH 1, 500. 0000 700. 0000 680. 0000 800. 0000
6, 000. 00 2, 800. 00 2,720.00 3, 200. 00
36  MODI Fl ED CATCH BASIN TYPE 1
3. 0000 EACH 2, 000. 0000 735. 0000 975. 0000 1, 250. 0000
6, 000. 00 2,205. 00 2,925.00 3, 750. 00
37 CATCH BASIN TYPE 2 1200 MM DI AM
14. 0000 EACH 1, 500. 0000 1, 400. 0000 1, 740. 0000 1, 600. 0000
21, 000. 00 19, 600. 00 24, 360. 00 22, 400. 00
38  MODI Fl ED CATCH BASIN TYPE 2 - 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 1, 600. 0000 2, 300. 0000 2, 350. 0000
2, 000. 00 1, 600. 00 2,300. 00 2, 350. 00
39 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 1, 800. 0000 1, 800. 0000 2, 100. 0000 3, 000. 0000
1, 800. 00 1, 800. 00 2,100. 00 3, 000. 00
40 TESTI NG STORM SEWER Pl PE
1239. 1000 w 3. 0000 5. 0000 3.5000 3. 5000
3,717.30 6, 195. 50 4,336.85 4,336.85
41 PLAIN CONC. STORM SEWER Pl PE 200 MM DI AM
57.0000 w 60. 0000 70. 0000 71. 3000 60. 0000
3, 420. 00 3, 990. 00 4,064. 10 3, 420. 00
42 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
533. 0000 w 60. 0000 75. 0000 86. 4000 82. 5000
31, 980. 00 39, 975. 00 46, 051. 20 43,972. 50
43 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
165. 0000 w 85. 0000 90. 0000 87.0000 85. 0000
14, 025. 00 14, 850. 00 14, 355. 00 14, 025. 00
44 CL. |V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
60. 0000 w 105. 0000 90. 0000 138. 5000 86. 5000
6, 300. 00 5, 400. 00 8, 310. 00 5, 190. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999
Bl D TABULATI ON REPORT TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HAWY SR 005,510 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, TUCCI & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT - | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
3. 0000 w 115. 0000 95. 0000 200. 0000 100. 0000
345. 00 285. 00 600. 00 300. 00
46 CL. |V REINF. CONC. STORM SEWER PI PE 600 MM DI AM
421.1000 w 135. 0000 105. 0000 115. 3000 125. 0000
56, 848. 50 44, 215. 50 48, 552. 83 52, 637. 50
STRUCTURE
47 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2630. 0000 s 20. 0000 9. 0000 10. 0000 17. 0000
52, 600. 00 23, 670. 00 26, 300. 00 44,710. 00
48 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 510/1
L.S.
63, 000. 00 80, 000. 00 75, 000. 00 75, 000. 00
49 SHORI NG OR EXTRA EXCAVATI ON CL. A RETAI NI NG WALL
L.S.
32, 000. 00 25, 000. 00 25, 000. 00 20, 000. 00
50 SHORI NG OR EXTRA EXCAVATI ON CL. A CANTI LEVER #2
L.S.
4,800. 00 2, 000. 00 1, 000. 00 3, 000. 00
51 GRAVEL BACKFILL FOR WALL
1528. 0000 s 25. 0000 22.0000 12. 0000 31. 3000
38, 200. 00 33, 616. 00 18, 336. 00 47,826. 40
52 ST. REINF. BAR FOR BRI DGE
84330. 0000 kg 1.1000 1. 0000 1. 0000 1. 1000
92, 763. 00 84, 330. 00 84, 330. 00 92, 763. 00
53 ST. REINF. BAR FOR RETAI NI NG WALL
25300. 0000 kg 1.1000 1. 0000 1. 0000 1. 1000
27, 830. 00 25, 300. 00 25, 300. 00 27, 830. 00
54 CONC. CLASS 28 FOR RETAI NI NG WALL
565. 0000 s 450. 0000 500. 0000 500. 0000 325. 0000
254, 250. 00 282, 500. 00 282, 500. 00 183, 625. 00
55 CONC. CLASS 28 FOR BRI DGE
1015. 0000 s 450. 0000 450. 0000 450. 0000 325. 0000
456, 750. 00 456, 750. 00 456, 750. 00 329, 875. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

* ok *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

HY SR 005,510 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, INC. TUCCI & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
56 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
57 SUPERSTRUCTURE BRI DGE NO. 510/ 1
L.S.
1, 061, 000. 00 1, 180, 000. 00 1, 150, 000. 00 1, 400, 000. 00
58 BRI DGE RAILING TYPE BP - SUPERSTR.
190. 0000 w 150. 0000 175. 0000 175. 0000 130. 0000
28, 500. 00 33, 250. 00 33, 250. 00 24, 700. 00
59  PEDESTRAI N BARRI ER
190. 0000 w 300. 0000 175. 0000 175. 0000 170. 0000
57, 000. 00 33, 250. 00 33, 250. 00 32, 300. 00
SURFACI NG
60 CRUSHED SURFACI NG BASE COURSE
10564. 0000 t 12.5000 12. 7500 14. 2000 11. 2500
132, 050. 00 134, 691. 00 150, 008. 80 118, 845. 00
LI QUI D ASPHALT
61 ASPHALT FOR TACK COAT
45. 1000 t 300. 0000 275. 0000 300. 0000 275. 0000
13, 530. 00 12, 402. 50 13, 530. 00 12, 402. 50
62 ANTI - STRI PPI NG ADDI Tl VE
EST.
12, 040. 00 12, 040. 00 12, 040. 00 12, 040. 00
CEMENT CONCRETE PAVENMENT
63 CEMENT CONC. PAVENENT
330. 0000 e 60. 0000 30. 0000 60. 0000 60. 0000
19, 800. 00 9, 900. 00 19, 800. 00 19, 800. 00
64 CEMENT CONC. APPROACH 3 DAY
26. 0000 e 40. 0000 26. 0000 55. 0000 100. 0000
1, 040. 00 676. 00 1, 430. 00 2, 600. 00
65 BRI DGE APPROACH SLAB
374. 0000 e 214.0000 150. 0000 150. 0000 115. 0000
80, 036. 00 56, 100. 00 56, 100. 00 43, 010. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

HY SR 005,510 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, INC. TUCCI & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
66 CRACK SEALI NG
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
67 PLANI NG Bl TUM NOUS PAVEMENT
5730. 0000 e 3. 9000 3.0000 3. 3500 4.0000
22,347.00 17, 190. 00 19, 195. 50 22,920. 00
68 ASPHALT CONC. FOR PAVEMENT REPAI
99. 0000 t 35. 0000 70. 0000 72. 0000 75. 0000
3, 465. 00 6, 930. 00 7,128.00 7,425.00
69 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
23836. 0000 t 38. 0000 34. 0000 33. 5000 33. 0000
905, 768. 00 810, 424. 00 798, 506. 00 786, 588. 00
70 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
22,948.00 22,948. 00 22,948. 00 22,948. 00
71 COMPACTI ON PRI CE ADJUSTMENT
CALC
11, 710. 00 11, 710. 00 11, 710. 00 11, 710. 00
EROSI ON CONTROL AND PLANTI NG
72 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
73 TOPSO L TYPE C
2142. 0000 s 10. 0000 9. 0000 10. 0000 13. 5000
21, 420. 00 19, 278. 00 21, 420. 00 28,917.00
74 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
5. 4800 ha 2, 500. 0000 2, 400. 0000 2, 200. 0000 2, 500. 0000
13, 700. 00 13, 152. 00 12, 056. 00 13, 700. 00
75 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
8, 800. 00 8, 800. 00 8, 800. 00 8, 800. 00
76  STRAW BALE
1474. 0000 EACH 8. 0000 15. 0000 13. 0000 15. 0000
11, 792. 00 22,110. 00 19, 162. 00 22,110. 00



DOT_RGGBO5

PS&E JOB NO: 97C528 REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

ENGR S. EST

CONTRACT NO: 005774 REGON NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TI TLE : SR 510
SR 5 OVERCROSSI NG
97C528
PRQJECT © 1M HP-1998(012)
COUNTY(S) : THURSTON
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

PRI CE PER UNI T/
TOTAL AMOUNT

------- 4TH BI DDER

TRI - STATE CONSTRUCTI ON,
320 - 106TH AVE NE

98004- 5732

BELLEVUE WA 980093686
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

& SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

Bl DS OPENED ON
AWARDED ON : Nov 19 1999

5TH BI DDER

DATE: 11/10/ 1999
TI ME: 14: 52

------- 6TH Bl DDER

SCARSELLA BROS.
19460 84TH AVE S

KENT WA 98032- 1240
SEATTLE WA 981680388
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
77 TEMPORARY CATCH BASI N
2.0000 EACH

78 TEMPORARY DRAI N PI PE 300 MM DI A
56. 0000 n

79 QUARRY SPALLS FOR CONSTRUCTI ON ENTRANCE
975. 0000 TON

80 SPCC LEAD
340. 0000 HR

81 ERCSI ON CONTROL LEAD
340. 0000 HR

82 SPI LL PREVENTI ON PLAN
L.S

83 WATER POLLUTI ON PREVENTI ON PLAN
L.S

TRAFFI C
84 CEMENT CONC. BARRI ER CURB AND GUTTER
455. 0000 n

85 CEMENT CONC. BARRI ER CURB
990. 0000 hg

86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
82. 0000 hg

87 EXTRUDED CURB
491. 0000 n

1, 000. 0000
2, 000. 00

10. 0000
560. 00

30. 0000
29, 250. 00

35. 0000
11, 900. 00

30. 0000

10, 200. 00

1, 000. 00

1, 500. 00

32. 0000

14, 560. 00

25. 0000
24, 750. 00

22.0000
1, 804.00

8. 0000
3,928. 00

600. 0000
1, 200. 00

40. 0000
2,240.00

20. 0000
19, 500. 00

30. 0000
10, 200. 00

40. 0000

13, 600. 00

5, 000. 00

6, 000. 00

36. 0000

16, 380. 00

32. 0000
31, 680. 00

35. 0000
2,870.00

12. 0000
5,892. 00

1, 000. 0000
2, 000. 00

65. 0000
3, 640. 00

15. 0000
14, 625. 00

15. 0000
5, 100. 00

56. 0000

19, 040. 00

5, 000. 00

5, 000. 00

31. 2500

14, 218. 75

41. 5000
41, 085. 00

67.0000
5,494. 00

12. 0000
5,892. 00

1, 000. 0000
2, 000. 00

60. 0000
3, 360. 00

20. 0000
19, 500. 00

35. 0000
11, 900. 00

35. 0000

11, 900. 00

800. 00

1, 500. 00

35. 0000

15, 925. 00

30. 0000
29, 700. 00

35. 0000
2,870.00

12. 0000
5,892. 00

Nov 17 1999



1

: 3
. 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

* ok *

------- 4TH BI DDER

TRI - STATE CONSTRUCTI ON,
320 - 106TH AVE NE

98004- 5732

BELLEVUE WA 980093686
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

& SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

5TH BI DDER

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999
------- 6TH BIDDER -------

SCARSELLA BROS. | NC

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

PRI CE PER UNI T/
TOTAL AMOUNT

DOT_RGGB05
PS&E JOB NO: 97C528 REVI SI ON NO :
CONTRACT NO: 005774 REGI ON NO
VERSI ON NO : 2 WORK ORDER#
HWY : SR 005, 510
TI TLE : SR 510

SR 5 OVERCROSSI NG

97C528
PRQJECT © 1M HP-1998(012)
COUNTY(S) : THURSTON
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

TRAFFI C
88 BEAM GUARDRAIL TYPE 1
10. 0000 m

60. 0000
600. 00

89 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1

2.0000 EACH

90 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH

91 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH

1,100. 0000
2,200. 00

1, 800. 0000
9, 000. 00

375. 0000
1,125.00

92 REMOVI NG AND RESETTI NG BEAM GUARDRAI L

92. 0000 hg

93 SINGLE SLOPE CONC. BARRI ER
155. 0000 n

94 TEMPORARY CONC. BARRI ER
1978. 0000 n

95 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH

96 REPAIR | MPACT ATTENUATOR
EST.

97 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH

20. 0000
1, 840. 00

150. 0000
23, 250. 00

36. 0000
71, 208. 00

4, 000. 0000

28, 000. 00

2, 000. 00

5, 200. 0000
10, 400. 00

98 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR

240. 0000 HR

30. 0000
7,200. 00

42.0000
420. 00

1, 250. 0000
2,500. 00

1, 900. 0000
9, 500. 00

500. 0000
1, 500. 00

40. 0000
3, 680. 00

150. 0000
23, 250. 00

35. 0000
69, 230. 00

7,500. 0000

52, 500. 00

2, 000. 00

10, 000. 0000
20, 000. 00

30. 0000
7,200. 00

41. 3500
413. 50

1, 250. 0000
2,500. 00

1, 900. 0000
9, 500. 00

485. 0000
1, 455. 00

37.4000
3, 440. 80

100. 0000
15, 500. 00

34. 4500
68, 142.10

5, 500. 0000

38, 500. 00

2, 000. 00

2, 000. 0000
4, 000. 00

32. 0000
7,680. 00

41. 3500
413. 50

1, 250. 0000
2,500. 00

1, 900. 0000
9, 500. 00

485. 0000
1, 455. 00

37.4000
3, 440. 80

150. 0000
23, 250. 00

34. 4500
68, 142.10

5, 500. 0000

38, 500. 00

2, 000. 00

5, 000. 0000
10, 000. 00

45. 0000
10, 800. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HAWY SR 005,510 e 4TH BIDDER ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, | NC. & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
99 FLEXI BLE GUI DE POST
165. 0000 EACH 25. 0000 22.0000 20. 0000 22.0000
4,125.00 3, 630. 00 3,300. 00 3, 630. 00
100 PAINT STRI PE
11730. 0000 w 0. 3500 0. 5000 0. 5000 0. 5000
4,105. 50 5, 865. 00 5, 865. 00 5, 865. 00
101  TEMPORARY PAI NT STRI PE
5746. 0000 w 0. 5000 1. 8500 1. 8500 1. 8500
2,873.00 10, 630. 10 10, 630. 10 10, 630. 10
102 REMOVABLE PREFORMED TAPE
240. 0000 w 5. 5800 12. 0000 12. 0000 12. 0000
1, 339. 20 2, 880. 00 2, 880. 00 2, 880. 00
103  DURABLE LANE STRI PE
5800. 0000 w 2.5000 2. 9000 2.9000 2. 9000
14, 500. 00 16, 820. 00 16, 820. 00 16, 820. 00
104 PLASTI C DRAI NAGE MARKI NG
22.0000 EACH 10. 0000 19. 0000 19. 0000 19. 0000
220. 00 418. 00 418. 00 418. 00
105  PLASTI C JUNCTI ON BOX MARKI NG
97. 0000 EACH 15. 0000 15. 0000 15. 0000 15. 0000
1, 455. 00 1, 455. 00 1, 455. 00 1, 455. 00
106 PAI NTED GORE STRI PE
1690. 0000 w 0. 5000 0. 8000 0. 8000 0. 8000
845. 00 1, 352.00 1, 352. 00 1, 352. 00
107 DURABLE GORE STRI PE
1090. 0000 w 4. 2500 12. 0000 12. 0000 12. 0000
4,632.50 13, 080. 00 13, 080. 00 13, 080. 00
108 PLASTI C SKI P GORE STRI PE
40. 0000 w 2.0000 12. 0000 12. 0000 12. 0000
80. 00 480. 00 480. 00 480. 00
109 DURABLE DROP LANE STRI PE
342. 0000 w 2. 2500 10. 0000 10. 0000 10. 0000
769. 50 3, 420. 00 3,420. 00 3, 420. 00



DOT_RGGBO5

PS&E JOB NO: 97C528

REVISION NO : 1

CONTRACT NO: 005774 REGON NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PRQJECT © I M HP-1998(012)

COUNTY(S) : THURSTON

320 -
98004- 5732
BELLEVUE

CONTRACTOR NUMBER :

TRI - STATE CONSTRUCTI ON,
106TH AVE NE

4TH Bl DDER

WA 980093686

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

TUCCI & SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER :

5TH BI DDER

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 6TH BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
110 PLASTI C CROSSWALK STRI PE
151. 0000 e 10. 0000 26. 0000 26. 0000 26. 0000
1, 510. 00 3, 926. 00 3,926. 00 3, 926. 00
111 PLASTI C STOP BAR
123. 0000 w 10. 0000 15. 0000 15. 0000 15. 0000
1, 230. 00 1, 845. 00 1, 845. 00 1, 845. 00
112 PLASTI C TRAFFI C ARROW
51. 0000 EACH 45. 0000 75. 0000 75. 0000 75. 0000
2,295. 00 3, 825. 00 3, 825. 00 3, 825. 00
113  DURABLE TRAFFI C ARROW
11. 0000 EACH 40. 0000 185. 0000 185. 0000 185. 0000
440. 00 2, 035. 00 2,035.00 2, 035. 00
114  TEMPORARY PAI NTED TRAFFI C ARROW
6. 0000 EACH 15. 0000 55. 0000 55. 0000 55. 0000
90. 00 330. 00 330. 00 330. 00
115 PLASTI C TRAFFI C LETTER
32.0000 EACH 30. 0000 50. 0000 50. 0000 50. 0000
960. 00 1, 600. 00 1, 600. 00 1, 600. 00
116  DURABLE TRAFFI C LETTER
16. 0000 EACH 25. 0000 60. 0000 60. 0000 60. 0000
400. 00 960. 00 960. 00 960. 00
117  PAINTED BI CYCLE LANE SYMBOL
10. 0000 EACH 20. 0000 85. 0000 85. 0000 85. 0000
200. 00 850. 00 850. 00 850. 00
118 RAI SED PAVEMENT MARKER TYPE 1
6. 6000 HUND 155. 0000 250. 0000 250. 0000 250. 0000
1, 023. 00 1, 650. 00 1, 650. 00 1, 650. 00
119 RAI SED PAVEMENT MARKER TYPE 2
5. 0000 HUND 260. 0000 350. 0000 350. 0000 350. 0000
1, 300. 00 1, 750. 00 1, 750. 00 1, 750. 00
120 TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
15. 5000 HUND 160. 0000 240. 0000 240. 0000 240. 0000
2, 480. 00 3,720. 00 3, 720. 00 3,720. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774 REGI ON NO
VERSI ON NO : 2

REVI SI ON NO :

HWY : SR 005, 510

TITLE : SR 510
SR 5 OVERCROSSI NG
97C528

PRQJECT © I M HP-1998(012)

COUNTY(S) : THURSTON

1

: 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

------- 4TH BI DDER

TRI - STATE CONSTRUCTI ON,
320 - 106TH AVE NE

98004- 5732

BELLEVUE WA 980093686
CONTRACTOR NUMBER :

& SONS,

5TH BI DDER
I NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER :

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 6TH BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
121  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
3. 5000 HUND 280. 0000 340. 0000 340. 0000 340. 0000
980. 00 1, 190. 00 1, 190. 00 1, 190. 00
122 PERMANENT SI GNI NG
L.S.
73, 700. 00 39, 500. 00 65, 000. 00 65, 000. 00
123 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
38, 538. 00 32, 500. 00 34, 000. 00 52, 000. 00
124 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
41, 805. 00 36, 000. 00 34, 000. 00 42,000. 00
125 TEMPORARY | LLUM NATI ON SYSTEM 1
L.S.
93, 265. 00 120, 800. 00 93, 000. 00 72, 000. 00
126 | LLUM NATI ON SYSTEM SCA 942
L.S.
158, 500. 00 98, 000. 00 146, 000. 00 45, 000. 00
127 1 LLUM NATI ON SYSTEM SCA 1824
L.S.
72, 200. 00 75, 000. 00 74, 000. 00 38, 000. 00
128 | LLUM NATI ON SYSTEM CI TY OF LACEY
L.S.
80, 700. 00 48, 000. 00 48, 000. 00 47, 500. 00
129 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
108, 900. 00 73, 000. 00 61, 000. 00 42,500. 00
130 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
117, 300. 00 74, 000. 00 67, 000. 00 48, 000. 00
131 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 3
L.S.
69, 500. 00 56, 000. 00 55, 000. 00 52, 000. 00



DOT_RGGB05
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PROJECT 1M HP-1998(012)

COUNTY(S) : THURSTON

320 -
98004- 5732
BELLEVUE

CONTRACTOR NUMBER :

TRI - STATE CONSTRUCTI ON,
106TH AVE NE

4TH Bl DDER

WA 980093686

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

TUCCI & SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER :

5TH BI DDER

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 6TH BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
132 TRAFFI C SI GNAL CONTROL SYSTEM NO. 1
L.S.
15, 000. 00 22, 800. 00 17, 000. 00 23, 000. 00
133 TRAFFI C SI GNAL CONTROL SYSTEM NO. 2
L.S.
18, 000. 00 28, 700. 00 20, 000. 00 23, 000. 00
134  TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
48, 600. 00 45, 000. 00 42, 000. 00 31, 000. 00
135 TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
44, 400. 00 45, 000. 00 36, 000. 00 31, 000. 00
136 CONDUI T PI PE 53 MM DI AM
380. 0000 w 40. 0000 39. 0000 39. 0000 31. 0000
15, 200. 00 14, 820. 00 14, 820. 00 11, 780. 00
137 TRAFFI C SAFETY DRUM
300. 0000 EACH 60. 0000 45. 0000 40. 0000 60. 0000
18, 000. 00 13, 500. 00 12, 000. 00 18, 000. 00
138 BARRI ER DRUM
74.0000 EACH 66. 0000 70. 0000 65. 0000 70. 0000
4,884.00 5, 180. 00 4,810. 00 5, 180. 00
139  TUBULAR MARKER
40. 0000 EACH 32.0000 30. 0000 50. 0000 40. 0000
1, 280. 00 1, 200. 00 2, 000. 00 1, 600. 00
140 SEQUENTI AL ARROW SI GN
1200. 0000 HR 5. 0000 4. 0000 7. 0000 4. 0000
6, 000. 00 4,800. 00 8, 400. 00 4,800. 00
141 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 5, 000. 0000 1, 000. 0000 5, 000. 0000
10, 000. 00 10, 000. 00 2, 000. 00 10, 000. 00
142 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 3. 0000 5. 0000 5. 0000 15. 0000
3, 000. 00 5, 000. 00 5, 000. 00 15, 000. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % % Bl D TABULATI ON REPORT
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 . Tmmmnme 4TH BI DDER
TITLE : SR 510 TRI - STATE CONSTRUCTI ON,
SR 5 OVERCROSSI NG 320 - 106TH AVE NE
970528 98004- 5732
PRQJECT . I M HP- 1998(012) BELLEVUE WA 980093686

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

& SONS,
4224 WALLER RD E

5TH BI DDER

TACOVA WA 984431099
CONTRACTOR NUMBER :

I NC.

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 6TH BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
143 TYPE |11 BARRI CADE
12. 0000 EACH 190. 0000 150. 0000 250. 0000 200. 0000
2,280.00 1, 800. 00 3, 000. 00 2, 400. 00
144 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S
6, 400. 00 40, 000. 00 30, 000. 00 20, 000. 00
145 TRAFFI C CONTROL LABOR
720. 0000 HR 25. 0000 26. 0000 32. 0000 35. 0000
18, 000. 00 18, 720. 00 23, 040. 00 25, 200. 00
146 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 30. 0000 35. 0000 57. 0000 40. 0000
10, 800. 00 12, 600. 00 20, 520. 00 14, 400. 00
147 CONSTRUCTI ON SI GNS CLASS A
91. 8000 m 97. 0000 110. 0000 150. 0000 160. 0000
8, 904. 60 10, 098. 00 13, 770. 00 14, 688. 00
OTHER | TEMS
148 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2861. 0000 B 9. 5000 5.0000 4.7500 7.0000
27,179. 50 14, 305. 00 13,589.75 20, 027. 00
149 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1751. 0000 m 8. 0000 5.0000 1. 0000 3.0000
14, 008. 00 8, 755. 00 1, 751. 00 5, 253. 00
150 CONTROLLED DENSI TY FILL
20. 0000 B 30. 0000 100. 0000 150. 0000 100. 0000
600. 00 2, 000. 00 3, 000. 00 2, 000. 00
151 WATER
211. 0000 B 5.0000 35. 0000 10. 0000 10. 0000
1, 055. 00 7,385. 00 2,110. 00 2,110. 00
152 PLUGGI NG EXI STI NG PI PE
1. 0000 EACH 50. 0000 500. 0000 500. 0000 500. 0000
50. 00 500. 00 500. 00 500. 00
153  STRUCTURE SURVEYI NG
L.S
25, 000. 00 32, 000. 00 35, 000. 00 36, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

HY SR 005,510 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, INC. TUCCI & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT - | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
154 MONUMENT CASE AND COVEF
2.0000 EACH 200. 0000 250. 0000 350. 0000 200. 0000
400. 00 500. 00 700. 00 400. 00
155 CEMENT CONC. S| DEWALK
2034. 0000 e 24. 0000 20. 0000 23. 0000 28. 7500
48, 816. 00 40, 680. 00 46, 782. 00 58, 477. 50
156 REDI RECTI ONAL LAND FORM
780. 0000 s 5. 5000 8. 0000 8. 7500 10. 0000
4,290. 00 6, 240. 00 6, 825. 00 7, 800. 00
157  PEDESTRI AN RAI L
25. 0000 w 170. 0000 250. 0000 525. 0000 125. 0000
4, 250. 00 6, 250. 00 13, 125. 00 3,125. 00
158 CHAIN LI NK FENCE TYPE 3
1521. 0000 w 30. 0000 28. 0000 23.1000 25. 0000
45, 630. 00 42,588. 00 35, 135. 10 38, 025. 00
159 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
20. 0000 EACH 150. 0000 175. 0000 144. 0000 160. 0000
3, 000. 00 3, 500. 00 2, 880. 00 3, 200. 00
160 TREE PROTECTI ON FENCE
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
161  RAI SED TRAFFI C | SLAND
309. 0000 e 60. 0000 65. 0000 68. 0000 100. 0000
18, 540. 00 20, 085. 00 21,012. 00 30, 900. 00
162  END S| DEWALK RAMP
2.0000 EACH 300. 0000 250. 0000 250. 0000 700. 0000
600. 00 500. 00 500. 00 1, 400. 00
163 ADJUST MANHOLE
2.0000 EACH 300. 0000 250. 0000 500. 0000 500. 0000
600. 00 500. 00 1, 000. 00 1, 000. 00
164  CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST.
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

Bl DS OPENED ON :
AWARDED ON : Nov 19 1999

DATE: 11/10/ 1999
TI ME: 14: 52

HY SR 005,510 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BI DDER
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, INC. TUCCI & SONS, | NC. SCARSELLA BROS.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT - | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
165 ADJUST VALVE BOX
11. 0000 EACH 50. 0000 150. 0000 250. 0000 250. 0000
550. 00 1, 650. 00 2,750. 00 2, 750. 00
166 TRAI NI NG
500. 0000 HR 2.0000 1. 0000 4.0000 3.0000
1, 000. 00 500. 00 2, 000. 00 1, 500. 00
167 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
168 TRI MM NG AND CLEANUP
L.S.
10, 000. 00 10, 000. 00 10, 000. 00 7,500. 00
169  EXCAV. AND PLACI NG UTILITY VAULT TYPE 712
2.0000 EACH 2, 000. 0000 6, 100. 0000 5, 000. 0000 2,500. 0000
4, 000. 00 12, 200. 00 10, 000. 00 5, 000. 00
170  EXCAV. AND PLACI NG UTILITY VAULT TYPE 262TA
2.0000 EACH 1, 500. 0000 2, 600. 0000 1, 900. 0000 1, 000. 0000
3, 000. 00 5, 200. 00 3, 800. 00 2, 000. 00
171  EXCAV. AND PLACI NG UTILITY VAULT TYPE 233
2.0000 EACH 1, 500. 0000 1, 800. 0000 1, 350. 0000 600. 0000
3, 000. 00 3, 600. 00 2,700. 00 1, 200. 00
172  EXCAV. AND PLACI NG JUNCTI ON BOX TYPE 1
4. 0000 EACH 350. 0000 125. 0000 250. 0000 300. 0000
1, 400. 00 500. 00 1, 000. 00 1, 200. 00
173 UTI LI TY TRENCH SAND/ BACKFI LL
L.S.
14, 400. 00 12, 000. 00 33, 000. 00 32, 000. 00
174  SCHEDULE 40 CONDUI T 103 MM DI AM
956. 0000 w 3. 0000 13. 0000 15. 0000 32. 0000
2, 868. 00 12, 428. 00 14, 340. 00 30, 592. 00
175  SCHEDULE 80 CONDUI T 103MM DI AM
478. 0000 w 5. 5000 21. 0000 23.0000 33. 0000
2,629. 00 10, 038. 00 10, 994. 00 15, 774. 00

Nov 17 1999



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L2497

Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

HY SR 005,510 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 510 TRI - STATE CONSTRUCTI ON, INC. TUCCI & SONS, | NC. SCARSELLA BROS. | NC.
SR 5 OVERCROSSI NG 320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
970528 98004-5732 KENT WA 98032- 1240
PROJECT | M HP- 1998(012) BELLEVUE WA 980093686 TACOVA WA 984431099 SEATTLE WA 981680388
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
176  SCHEDULE 80 CONDUI T 152MM DI AM
478. 0000 w 12. 0000 26. 0000 38. 0000 75. 0000
5, 736. 00 12, 428. 00 18, 164. 00 35, 850. 00
177 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
178 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
179 TEMPORARY GEOSYNTHET!I C RETAI NI NG WALL
140. 0000 e 90. 0000 100. 0000 160. 0000 175. 0000
12, 600. 00 14, 000. 00 22, 400. 00 24, 500. 00
180 MASONRY CONC. MODULAR BLOCK RETAI NI NG WALL
130. 0000 e 175. 0000 140. 0000 170. 0000 160. 0000
22, 750. 00 18, 200. 00 22,100. 00 20, 800. 00

CONTRACT TOTAL

$6, 525, 846. 60

$6, 299, 423. 10

$6, 360, 518. 98

$6, 392, 233. 95



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
594, 980. 00 656, 000. 00 450, 000. 00 660, 000. 00
2 CLEARI NG AND GRUBBI NG
7.8200 ha 7, 500. 0000 15, 000. 0000 7, 400. 0000 10, 000. 0000
58, 650. 00 117, 300. 00 57, 868. 00 78, 200. 00
3 REMOVI NG DRAI NAGE STRUCTURE
13. 0000 EACH 350. 0000 400. 0000 500. 0000 300. 0000
4,550. 00 5, 200. 00 6, 500. 00 3,900. 00
4  REMOVI NG PORTI ON OF EXI STI NG RETAI NI NG WALL
L.S.
850. 00 1.00 500. 00 5, 000. 00
5 REMOVI NG EXI STI NG STRUCTURE BR. NO. 510/ 1
L.S.
130, 000. 00 100, 000. 00 110, 000. 00 150, 000. 00
6 REMOVI NG CEMENT CONC. S| DEWALK
55. 0000 e 6. 0000 10. 0000 43. 0000 6. 5000
330. 00 550. 00 2, 365.00 357.50
7 REMOVI NG CEMENT CONC. CURB AND GUTTER
10. 0000 w 20. 0000 20. 0000 53. 0000 13. 0000
200. 00 200. 00 530. 00 130. 00
8 REMOVI NG CEMENT CONC. CURB
16. 0000 w 20. 0000 20. 0000 47.0000 8. 0000
320. 00 320. 00 752. 00 128. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
9235. 0000 e 2.5000 3.0000 2. 0500 2. 5000
23, 087.50 27, 705. 00 18,931.75 23,087.50
10 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 150. 0000 200. 0000 157. 5000 300. 0000
1, 200. 00 1, 600. 00 1, 260. 00 2, 400. 00
11 REMOVI NG GUARDRAI L
384. 0000 w 6. 0000 7.0000 6. 3500 7.0000
2,304.00 2, 688. 00 2,438. 40 2, 688. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 11/10/ 1999

Bl D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT | M HP- 1998( 012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG PAI NT STRI PE
800. 0000 w 1. 0000 2. 0000 3. 1500 4.0000
800. 00 1, 600. 00 2,520.00 3, 200. 00
13 REMOVI NG DURABLE STRI PE
4000. 0000 w 2. 2500 2. 0000 2. 6300 3.0000
9, 000. 00 8, 000. 00 10, 520. 00 12, 000. 00
14 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S.
2, 500. 00 5, 000. 00 5, 880. 00 5, 000. 00
15 REMOVI NG W RE FENCE
120. 0000 w 7.0000 5. 0000 15. 0000 5. 0000
840. 00 600. 00 1, 800. 00 600. 00
16  REMOVI NG CONCRETE SLOPE PROTECTI ON
230. 0000 e 10. 0000 10. 0000 5.3000 8. 0000
2, 300. 00 2, 300. 00 1, 219. 00 1, 840. 00
GRADI NG
17 ROADWAY EXCAVATI ON | NCL. HAUL
30830. 0000 s 7.0000 7.0000 7.2900 7.0000
215, 810. 00 215, 810. 00 224, 750. 70 215, 810. 00
18 ROADWAY EXCAVATI ON I NCL. HAUL - AREA A
3360. 0000 s 8. 0000 9. 0000 3.5900 9. 5000
26, 880. 00 30, 240. 00 12, 062. 40 31, 920. 00
19 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0.00
20 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
137. 0000 e 13. 0000 20. 0000 10. 0000 16. 0000
1, 781.00 2, 740. 00 1, 370. 00 2,192.00
21 GRAVEL BORROW | NCL. HAUL
2210. 0000 t 12. 0000 11. 0000 10. 5000 15. 0000
26, 520. 00 24,310. 00 23, 205. 00 33, 150. 00
22 EMBANKMENT COMPACTI ON
29110. 0000 s 1. 3000 2. 0000 5. 3400 0. 5000
37, 843.00 58, 220. 00 155, 447. 40 14, 555. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB05
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PROJECT 1M HP-1998(012)

COUNTY(S) : THURSTON

Bl D TABULATI ON REPORT

------- 7TH BIDDER -

* Kk *

------- 8TH BIDDER -

GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, | NC.

600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940
CONTRACTOR NUMBER :

046000

15411 SPANAVAY LOOP RD
98387-

Bl DS OPENED ON :

SPANAVWAY WA 983870039

CONTRACTOR NUMBER :

100420

DATE: 11/10/ 1999

TI ME: 14: 52

Nov 17 1999

AWARDED ON : Nov 19 1999

------- 9TH Bl DDER

W LDER CONSTRUCTI ON COVPAN)

3200 113TH AVE SW

OLYMPIA WA 985129160

CONTRACTOR NUMBER :

892000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 DI TCH EXCAVATI ON | NCL. HAUL
1527. 0000 s 6. 5000 9. 0000 1. 0000 10. 0000
9, 925. 50 13, 743. 00 1, 527. 00 15, 270. 00
24 GRATE | NLET TYPE 2
23. 0000 EACH 1, 500. 0000 1, 720. 0000 1, 479. 0000 1, 600. 0000
34, 500. 00 39, 560. 00 34, 017. 00 36, 800. 00
25 CURB | NLET
2.0000 EACH 1, 000. 0000 700. 0000 1, 500. 0000 700. 0000
2, 000. 00 1, 400. 00 3, 000. 00 1, 400. 00
26 QUARRY SPALLS
61. 0000 t 30. 0000 50. 0000 30. 0000 47.0000
1, 830. 00 3, 050. 00 1, 830. 00 2,867.00
27 UNDERDRAI N Pl PE 150 MM DI AM
95. 0000 w 30. 0000 36. 0000 5. 0000 15. 0000
2, 850. 00 3, 420. 00 475. 00 1, 425. 00
28 DRAIN PI PE 200 MM DI AM
250. 0000 w 80. 0000 50. 0000 32.0000 145. 0000
20, 000. 00 12, 500. 00 8, 000. 00 36, 250. 00
29 DRAIN PI PE 300 MM DI AM
102. 0000 w 45. 0000 70. 0000 73. 7000 55. 0000
4,590. 00 7, 140. 00 7,517. 40 5, 610. 00
30 SCHEDULE A CULV. PIPE 300 MM DI AM
8. 0000 w 55. 0000 70. 0000 150. 0000 110. 0000
440. 00 560. 00 1, 200. 00 880. 00
31 SCHEDULE A CULV. PIPE 450 MM DI AM
82. 0000 w 65. 0000 80. 0000 64. 4000 75. 0000
5, 330. 00 6, 560. 00 5, 280. 80 6, 150. 00
32  RELAY ALUM NUM WET VAULT 1500 MM DI AM
9. 0000 w 500. 0000 225. 0000 324. 0000 400. 0000
4,500. 00 2, 025. 00 2,916. 00 3, 600. 00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DI AM
21. 0000 w 75. 0000 90. 0000 60. 0000 120. 0000
1, 575. 00 1, 890. 00 1, 260. 00 2,520. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999
* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DI AM
25. 0000 w 110. 0000 85. 0000 77.1000 200. 0000
2, 750. 00 2,125.00 1, 927.50 5, 000. 00
STORM SEVER
35 CATCH BASIN TYPE 1
4. 0000 EACH 1, 500. 0000 800. 0000 800. 0000 1, 000. 0000
6, 000. 00 3, 200. 00 3, 200. 00 4,000. 00
36  MODI Fl ED CATCH BASIN TYPE 1
3. 0000 EACH 2, 000. 0000 900. 0000 1, 000. 0000 1, 000. 0000
6, 000. 00 2, 700. 00 3, 000. 00 3, 000. 00
37 CATCH BASIN TYPE 2 1200 MM DI AM
14. 0000 EACH 1, 500. 0000 2,300. 0000 1, 985. 0000 2, 250. 0000
21, 000. 00 32, 200. 00 27, 790. 00 31, 500. 00
38  MODI Fl ED CATCH BASIN TYPE 2 - 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 2, 350. 0000 2,300. 0000 2, 600. 0000
2, 000. 00 2, 350. 00 2,300. 00 2, 600. 00
39 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 1, 800. 0000 2, 530. 0000 2, 200. 0000 4, 400. 0000
1, 800. 00 2, 530. 00 2,200. 00 4, 400. 00
40 TESTI NG STORM SEWER Pl PE
1239. 1000 w 3. 0000 4.0000 3. 2800 10. 0000
3,717.30 4, 956. 40 4,064. 25 12, 391. 00
41 PLAIN CONC. STORM SEWER Pl PE 200 MM DI AM
57.0000 w 60. 0000 50. 0000 72. 0000 60. 0000
3, 420. 00 2, 850. 00 4,104.00 3, 420. 00
42 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
533. 0000 w 60. 0000 75. 0000 65. 0000 70. 0000
31, 980. 00 39, 975. 00 34, 645. 00 37, 310. 00
43 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
165. 0000 w 85. 0000 80. 0000 100. 0000 180. 0000
14, 025. 00 13, 200. 00 16, 500. 00 29, 700. 00
44 CL. |V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
60. 0000 w 105. 0000 80. 0000 75. 0000 250. 0000
6, 300. 00 4,800. 00 4,500. 00 15, 000. 00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 11/10/ 1999

Bl D TABULATI ON REPORT TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT | M HP- 1998( 012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
3. 0000 w 115. 0000 100. 0000 85. 0000 600. 0000
345. 00 300. 00 255. 00 1, 800. 00
46 CL. |V REINF. CONC. STORM SEWER PI PE 600 MM DI AM
421.1000 w 135. 0000 125. 0000 110. 0000 140. 0000
56, 848. 50 52, 637. 50 46, 321. 00 58, 954. 00
STRUCTURE
47 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2630. 0000 s 20. 0000 15. 0000 8. 3800 18. 0000
52, 600. 00 39, 450. 00 22,039. 40 47, 340. 00
48 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 510/1
L.S.
63, 000. 00 100, 000. 00 110, 000. 00 60, 000. 00
49 SHORI NG OR EXTRA EXCAVATI ON CL. A RETAI NI NG WALL
L.S.
32, 000. 00 10, 000. 00 1, 000. 00 10, 000. 00
50 SHORI NG OR EXTRA EXCAVATI ON CL. A CANTI LEVER #2
L.S.
4,800. 00 2, 000. 00 1, 000. 00 1, 000. 00
51 GRAVEL BACKFILL FOR WALL
1528. 0000 s 25. 0000 25. 0000 14.5700 26. 0000
38, 200. 00 38, 200. 00 22,262.96 39, 728. 00
52 ST. REINF. BAR FOR BRI DGE
84330. 0000 kg 1.1000 1. 0000 1. 1600 1. 1000
92, 763. 00 84, 330. 00 97, 822. 80 92, 763. 00
53 ST. REINF. BAR FOR RETAI NI NG WALL
25300. 0000 kg 1.1000 1. 0000 1. 1600 1. 1000
27, 830. 00 25, 300. 00 29, 348. 00 27, 830. 00
54 CONC. CLASS 28 FOR RETAI NI NG WALL
565. 0000 s 450. 0000 350. 0000 341. 2500 420. 0000
254, 250. 00 197, 750. 00 192, 806. 25 237, 300. 00
55 CONC. CLASS 28 FOR BRI DGE
1015. 0000 s 450. 0000 400. 0000 341. 2500 400. 0000
456, 750. 00 406, 000. 00 346, 368. 75 406, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
56 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
57 SUPERSTRUCTURE BRI DGE NO. 510/ 1
L.S.
1, 061, 000. 00 1, 280, 000. 00 1, 219, 050. 00 1,174, 000. 00
58 BRI DGE RAILING TYPE BP - SUPERSTR.
190. 0000 w 150. 0000 180. 0000 119. 7500 132. 0000
28, 500. 00 34, 200. 00 22,752.50 25, 080. 00
59  PEDESTRAI N BARRI ER
190. 0000 w 300. 0000 150. 0000 204. 7500 180. 0000
57, 000. 00 28, 500. 00 38, 902. 50 34, 200. 00
SURFACI NG
60 CRUSHED SURFACI NG BASE COURSE
10564. 0000 t 12.5000 12. 0000 17. 0000 14. 0000
132, 050. 00 126, 768. 00 179, 588. 00 147, 896. 00
LI QUI D ASPHALT
61 ASPHALT FOR TACK COAT
45. 1000 t 300. 0000 300. 0000 290. 0000 300. 0000
13, 530. 00 13, 530. 00 13, 079. 00 13, 530. 00
62 ANTI - STRI PPI NG ADDI Tl VE
EST.
12, 040. 00 12, 040. 00 12, 040. 00 12, 040. 00
CEMENT CONCRETE PAVENMENT
63 CEMENT CONC. PAVENENT
330. 0000 e 60. 0000 45. 0000 57. 7500 56. 0000
19, 800. 00 14, 850. 00 19, 057. 50 18, 480. 00
64 CEMENT CONC. APPROACH 3 DAY
26. 0000 e 40. 0000 75. 0000 31. 5000 89. 0000
1, 040. 00 1, 950. 00 819. 00 2,314.00

65 BRI DGE APPROACH SLAB
374.0000 n 214.0000 80. 0000 131. 2500 175. 0000
80, 036. 00 29, 920. 00 49, 087. 50 65, 450. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

HWY : SR 005, 510

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

TITLE

: SR 510
SR 5 OVERCROSSI NG

GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, | NC.

600 NACHES AVE SW #120
98055- 2267 98387-

15411 SPANAVAY LOOP RD

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

97C528
PROJECT .| M HP-1998(012) RENTON WA 980570940 SPANAWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

66 CRACK SEALI NG
EST.
2,500. 00 2,500. 00 2, 500. 00 2,500. 00
67 PLANI NG Bl TUM NOUS PAVEMENT
5730. 0000 n 3.9000 3. 0000 2.7000 3. 0000
22,347.00 17, 190. 00 15,471.00 17, 190. 00
68 ASPHALT CONC. FOR PAVEMENT REPAI I
99. 0000 t 35. 0000 90. 0000 68. 2500 67. 0000
3, 465. 00 8,910. 00 6, 756. 75 6, 633. 00
69 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
23836. 0000 t 38. 0000 36. 0000 34. 5500 35. 0000
905, 768. 00 858, 096. 00 823, 533. 80 834, 260. 00
70 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
22,948.00 22,948.00 22,948. 00 22,948.00
71 COVWPACTI ON PRI CE ADJUSTMENT
CALC
11, 710. 00 11, 710. 00 11, 710. 00 11, 710. 00
EROSI ON CONTROL AND PLANTI NG
72 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
73 TOPSO L TYPE C
2142. 0000 nB 10. 0000 15. 0000 35. 0000 22.0000
21, 420. 00 32, 130. 00 74,970. 00 47,124. 00
74 SEEDI NG, FERTILIZI NG AND MJLCHI NG
5. 4800 ha 2,500. 0000 2,200. 0000 3, 500. 0000 2,100. 0000
13, 700. 00 12, 056. 00 19, 180. 00 11, 508. 00
75 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
8, 800. 00 8, 800. 00 8, 800. 00 8, 800. 00
76 STRAW BALE
1474. 0000 EACH 8. 0000 25. 0000 11. 5500 15. 0000
11, 792. 00 36, 850. 00 17,024.70 22,110. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
77  TEMPORARY CATCH BASI N
2.0000 EACH 1, 000. 0000 1, 000. 0000 1, 000. 0000 1, 000. 0000
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
78  TEMPORARY DRAIN Pl PE 300 MM DI A.
56. 0000 w 10. 0000 70. 0000 58. 2300 58. 0000
560. 00 3, 920. 00 3, 260. 88 3,248. 00
79  QUARRY SPALLS FOR CONSTRUCTI ON ENTRANCE
975. 0000 TON 30. 0000 25. 0000 14. 0000 21. 0000
29, 250. 00 24, 375. 00 13, 650. 00 20, 475. 00
80 SPCC LEAD
340. 0000 HR 35. 0000 20. 0000 5.0000 44,0000
11, 900. 00 6, 800. 00 1, 700. 00 14, 960. 00
81  EROSI ON CONTROL LEAD
340. 0000 HR 30. 0000 20. 0000 5.0000 52. 0000
10, 200. 00 6, 800. 00 1, 700. 00 17, 680. 00
82  SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 2, 000. 00 500. 00 2,500. 00
83  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
1, 500. 00 2, 000. 00 500. 00 3, 500. 00
TRAFFI C
84 CEMENT CONC. BARRI ER CURB AND GUTTER
455, 0000 w 32.0000 27.0000 40. 4300 35. 0000
14, 560. 00 12, 285. 00 18, 395. 65 15, 925. 00
85 CEMENT CONC. BARRI ER CURB
990. 0000 w 25. 0000 21. 0000 36. 7500 28. 0000
24, 750. 00 20, 790. 00 36, 382. 50 27, 720. 00
86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
82. 0000 w 22.0000 25. 0000 38. 8500 34. 0000
1, 804. 00 2, 050. 00 3,185.70 2,788.00

87 EXTRUDED CURB
491. 0000 hg 8. 0000 12. 0000 12. 6000 7.0000
3,928. 00 5,892. 00 6, 186. 60 3,437.00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
88 BEAM GUARDRAI L TYPE 1
10. 0000 w 60. 0000 45. 0000 43. 4200 42.0000
600. 00 450. 00 434. 20 420. 00
89 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 100. 0000 1, 300. 0000 1, 312. 5000 1, 300. 0000
2, 200. 00 2, 600. 00 2,625.00 2, 600. 00
90 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 800. 0000 2, 000. 0000 1, 995. 0000 2, 000. 0000
9, 000. 00 10, 000. 00 9, 975. 00 10, 000. 00
91 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH 375. 0000 500. 0000 509. 2500 500. 0000
1, 125. 00 1, 500. 00 1,527.75 1, 500. 00
92 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
92. 0000 w 20. 0000 40. 0000 39. 2700 40. 0000
1, 840. 00 3, 680. 00 3,612.84 3, 680. 00
93 SINGLE SLOPE CONC. BARRI ER
155. 0000 w 150. 0000 24.0000 241. 5000 220. 0000
23, 250. 00 3,720. 00 37, 432.50 34, 100. 00
94 TEMPORARY CONC. BARRI ER
1978. 0000 w 36. 0000 40. 0000 36.1700 35. 0000
71, 208. 00 79, 120. 00 71, 544. 26 69, 230. 00
95 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH 4, 000. 0000 7, 000. 0000 5, 775. 0000 5, 600. 0000
28, 000. 00 49, 000. 00 40, 425. 00 39, 200. 00
96 REPAI R | MPACT ATTENUATOR
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
97 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 5, 200. 0000 20, 000. 0000 18, 900. 0000 22, 000. 0000
10, 400. 00 40, 000. 00 37, 800. 00 44, 000. 00
98 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
240. 0000 HR 30. 0000 34. 0000 66. 0000 32. 0000
7,200. 00 8, 160. 00 15, 840. 00 7, 680. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

HWY : SR 005,510 o Tmmmees 7TH BIDDER  ------- ------- 8TH BIDDER ------= =-=----- 9TH BIDDER -------
TI TLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COVPAN)
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-

RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160

PRQJECT | M HP- 1998( 012)
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
99 FLEXI BLE GUI DE POST
165. 0000 EACH 25. 0000 25. 0000 23.1000 20. 0000
4,125.00 4,125.00 3,811.50 3, 300. 00
100 PAINT STRI PE
11730. 0000 w 0. 3500 0. 5500 0. 5300 0. 5000
4,105. 50 6, 451. 50 6, 216. 90 5, 865. 00
101  TEMPORARY PAI NT STRI PE
5746. 0000 w 0. 5000 2.0000 1. 9400 2.0000
2,873.00 11, 492. 00 11, 147. 24 11, 492. 00
102 REMOVABLE PREFORMED TAPE
240. 0000 w 5. 5800 12. 0000 12. 6000 12. 0000
1, 339. 20 2, 880. 00 3,024. 00 2, 880. 00
103  DURABLE LANE STRI PE
5800. 0000 w 2.5000 3. 0000 3. 0500 3. 0000
14, 500. 00 17, 400. 00 17, 690. 00 17, 400. 00
104 PLASTI C DRAI NAGE MARKI NG
22.0000 EACH 10. 0000 20. 0000 19. 9500 20. 0000
220. 00 440. 00 438. 90 440. 00
105  PLASTI C JUNCTI ON BOX MARKI NG
97. 0000 EACH 15. 0000 15. 0000 15. 7500 15. 0000
1, 455. 00 1, 455. 00 1,527.75 1, 455. 00
106 PAI NTED GORE STRI PE
1690. 0000 w 0. 5000 1. 0000 0. 8400 1. 0000
845. 00 1, 690. 00 1, 419. 60 1, 690. 00
107 DURABLE GORE STRI PE
1090. 0000 w 4. 2500 14. 0000 12. 6000 12. 0000
4,632.50 15, 260. 00 13, 734. 00 13, 080. 00
108 PLASTI C SKI P GORE STRI PE
40. 0000 w 2.0000 12. 0000 12. 6000 12. 0000
80. 00 480. 00 504. 00 480. 00
109 DURABLE DROP LANE STRI PE
342. 0000 w 2. 2500 10. 0000 10. 5000 11. 0000
769. 50 3, 420. 00 3,591. 00 3, 762. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 11/10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT | M HP- 1998( 012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
110 PLASTI C CROSSWALK STRI PE
151. 0000 e 10. 0000 26. 0000 27.3000 27.0000
1, 510. 00 3, 926. 00 4,122.30 4,077.00
111 PLASTI C STOP BAR
123. 0000 w 10. 0000 15. 0000 15. 7500 16. 0000
1, 230. 00 1, 845. 00 1,937.25 1, 968. 00
112 PLASTI C TRAFFI C ARROW
51. 0000 EACH 45. 0000 80. 0000 78. 7500 76. 0000
2,295. 00 4, 080. 00 4,016. 25 3,876. 00
113  DURABLE TRAFFI C ARROW
11. 0000 EACH 40. 0000 200. 0000 194. 2500 190. 0000
440. 00 2, 200. 00 2,136.75 2,090. 00
114  TEMPORARY PAI NTED TRAFFI C ARROW
6. 0000 EACH 15. 0000 60. 0000 57. 7500 56. 0000
90. 00 360. 00 346. 50 336. 00
115 PLASTI C TRAFFI C LETTER
32.0000 EACH 30. 0000 60. 0000 52. 5000 51. 0000
960. 00 1, 920. 00 1, 680. 00 1, 632. 00
116  DURABLE TRAFFI C LETTER
16. 0000 EACH 25. 0000 60. 0000 63. 0000 61. 0000
400. 00 960. 00 1, 008. 00 976. 00
117  PAINTED BI CYCLE LANE SYMBOL
10. 0000 EACH 20. 0000 100. 0000 89. 2500 87. 0000
200. 00 1, 000. 00 892. 50 870. 00
118 RAI SED PAVEMENT MARKER TYPE 1
6. 6000 HUND 155. 0000 300. 0000 262. 5000 254. 0000
1, 023. 00 1, 980. 00 1,732.50 1,676.40
119 RAI SED PAVEMENT MARKER TYPE 2
5. 0000 HUND 260. 0000 400. 0000 367. 5000 355. 0000
1, 300. 00 2, 000. 00 1, 837.50 1,775.00
120 TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
15. 5000 HUND 160. 0000 250. 0000 252. 0000 240. 0000
2, 480. 00 3, 875. 00 3,906. 00 3, 720. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 14: 52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
Y SR 005,510 e 7TH BIDDER  ------- =--=---- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COVPAN)
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PRQJECT . I M HP- 1998(012) RENTON WA 980570940 SPANAWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
121  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
3.5000 HUND 280. 0000 350. 0000 357. 0000 350. 0000
980. 00 1, 225. 00 1, 249. 50 1, 225. 00
122 PERMANENT SI GNI NG
L.S.
73, 700. 00 90, 000. 00 46, 725. 00 63, 000. 00
123 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
38, 538. 00 55, 000. 00 39, 375. 00 37, 000. 00
124 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
41, 805. 00 45, 000. 00 43, 050. 00 42, 000. 00
125 TEMPORARY | LLUM NATI ON SYSTEM 1
L.S.
93, 265. 00 100, 000. 00 132, 090. 00 104, 000. 00
126 | LLUM NATI ON SYSTEM SCA 942
L.S.
158, 500. 00 50, 000. 00 108, 150. 00 127, 000. 00
127 | LLUM NATI ON SYSTEM SCA 1824
L.S.
72, 200. 00 40, 000. 00 84, 000. 00 71, 000. 00
128 | LLUM NATI ON SYSTEM CI TY OF LACEY
L.S.
80, 700. 00 50, 000. 00 55, 650. 00 52, 000. 00
129 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
108, 900. 00 45, 000. 00 81, 900. 00 70, 000. 00
130 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
117, 300. 00 50, 000. 00 82, 950. 00 83, 000. 00
131 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 3
L.S.

69, 500. 00 50, 000. 00 64, 050. 00 57, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 11/10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY . SR 005, 510 ---- 7THBIDDER ------- =------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT | M HP- 1998( 012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
132 TRAFFI C SI GNAL CONTROL SYSTEM NO. 1
L.S.
15, 000. 00 25, 000. 00 29, 190. 00 20, 500. 00
133 TRAFFI C SI GNAL CONTROL SYSTEM NO. 2
L.S.
18, 000. 00 25, 000. 00 35, 385. 00 26, 000. 00
134  TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
48, 600. 00 35, 000. 00 52, 500. 00 40, 000. 00
135 TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
44, 400. 00 35, 000. 00 52, 500. 00 38, 000. 00
136 CONDUI T PI PE 53 MM DI AM
380. 0000 w 40. 0000 35. 0000 40. 9500 36. 0000
15, 200. 00 13, 300. 00 15, 561. 00 13, 680. 00
137 TRAFFI C SAFETY DRUM
300. 0000 EACH 60. 0000 50. 0000 63. 0000 55. 0000
18, 000. 00 15, 000. 00 18, 900. 00 16, 500. 00
138 BARRI ER DRUM
74.0000 EACH 66. 0000 75. 0000 52. 5000 80. 0000
4,884.00 5, 550. 00 3, 885. 00 5, 920. 00
139  TUBULAR MARKER
40. 0000 EACH 32.0000 25. 0000 42.0000 30. 0000
1, 280. 00 1, 000. 00 1, 680. 00 1, 200. 00
140 SEQUENTI AL ARROW SI GN
1200. 0000 HR 5. 0000 4.0000 4.2000 6. 0000
6, 000. 00 4,800. 00 5, 040. 00 7,200. 00
141 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 20, 000. 0000 21, 000. 0000 16, 000. 0000
10, 000. 00 40, 000. 00 42, 000. 00 32, 000. 00
142 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 3. 0000 6. 0000 10. 5000 7.0000
3, 000. 00 6, 000. 00 10, 500. 00 7, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
143 TYPE ||| BARRI CADE
12. 0000 EACH 190. 0000 150. 0000 105. 0000 150. 0000
2, 280. 00 1, 800. 00 1, 260. 00 1, 800. 00
144 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
6, 400. 00 22, 000. 00 24,832.50 24, 000. 00
145 TRAFFI C CONTROL LABOR
720. 0000 HR 25. 0000 34. 0000 36. 3000 45. 0000
18, 000. 00 24, 480. 00 26, 136. 00 32, 400. 00
146 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 30. 0000 40. 0000 39. 6000 48. 0000
10, 800. 00 14, 400. 00 14, 256. 00 17, 280. 00
147 CONSTRUCTI ON SI GNS CLASS A
91. 8000 e 97. 0000 140. 0000 170. 5000 155. 0000
8, 904. 60 12, 852. 00 15, 651. 90 14, 229. 00
OTHER | TEMS
148 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2861. 0000 s 9. 5000 7.0000 1. 0000 5. 0000
27,179.50 20, 027. 00 2,861.00 14, 305. 00
149 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1751. 0000 e 8. 0000 2. 0000 1. 0000 1. 0000
14, 008. 00 3,502. 00 1, 751. 00 1, 751. 00
150 CONTROLLED DENSI TY FILL
20. 0000 s 30. 0000 75. 0000 1. 0000 80. 0000
600. 00 1, 500. 00 20. 00 1, 600. 00
151 WATER
211. 0000 s 5. 0000 20. 0000 100. 0000 10. 0000
1, 055. 00 4,220.00 21, 100. 00 2,110. 00
152 PLUGG NG EXI STI NG Pl PE
1. 0000 EACH 50. 0000 450. 0000 500. 0000 450. 0000
50. 00 450. 00 500. 00 450. 00

153 STRUCTURE SURVEYI NG

25, 000. 00 30, 000. 00 36, 025. 00 45, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
154 MONUMENT CASE AND COVEF
2.0000 EACH 200. 0000 300. 0000 600. 0000 320. 0000
400. 00 600. 00 1, 200. 00 640. 00
155 CEMENT CONC. S| DEWALK
2034. 0000 e 24. 0000 23.0000 31. 4600 26. 0000
48, 816. 00 46, 782. 00 63, 989. 64 52, 884. 00
156 REDI RECTI ONAL LAND FORM
780. 0000 s 5. 5000 6. 0000 31. 9500 5. 0000
4,290. 00 4, 680. 00 24,921. 00 3,900. 00
157  PEDESTRI AN RAI L
25. 0000 w 170. 0000 500. 0000 1, 282. 0000 500. 0000
4, 250. 00 12, 500. 00 32, 050. 00 12, 500. 00
158 CHAIN LI NK FENCE TYPE 3
1521. 0000 w 30. 0000 30. 0000 30. 1900 30. 0000
45, 630. 00 45, 630. 00 45,918. 99 45, 630. 00
159 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
20. 0000 EACH 150. 0000 175. 0000 168. 0000 200. 0000
3, 000. 00 3, 500. 00 3, 360. 00 4,000. 00
160 TREE PROTECTI ON FENCE
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2,500. 00
161  RAI SED TRAFFI C | SLAND
309. 0000 e 60. 0000 50. 0000 95. 1500 100. 0000
18, 540. 00 15, 450. 00 29, 401. 35 30, 900. 00
162  END S| DEWALK RAMP
2.0000 EACH 300. 0000 200. 0000 525. 0000 200. 0000
600. 00 400. 00 1, 050. 00 400. 00
163 ADJUST MANHOLE
2.0000 EACH 300. 0000 500. 0000 300. 0000 250. 0000
600. 00 1, 000. 00 600. 00 500. 00
164  CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST.
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT - | M HP- 1998(012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
165 ADJUST VALVE BOX
11. 0000 EACH 50. 0000 200. 0000 200. 0000 250. 0000
550. 00 2, 200. 00 2,200. 00 2, 750. 00
166 TRAI NI NG
500. 0000 HR 2.0000 1. 0000 25. 0000 1. 0000
1, 000. 00 500. 00 12, 500. 00 500. 00
167 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
168 TRI MM NG AND CLEANUP
L.S.
10, 000. 00 15, 000. 00 14, 000. 00 10, 000. 00
169  EXCAV. AND PLACI NG UTILITY VAULT TYPE 712
2.0000 EACH 2, 000. 0000 5, 000. 0000 6, 825. 0000 5, 700. 0000
4, 000. 00 10, 000. 00 13, 650. 00 11, 400. 00
170  EXCAV. AND PLACI NG UTILITY VAULT TYPE 262TA
2.0000 EACH 1, 500. 0000 2, 500. 0000 2,310. 0000 2,200. 0000
3, 000. 00 5, 000. 00 4,620. 00 4, 400. 00
171  EXCAV. AND PLACI NG UTILITY VAULT TYPE 233
2.0000 EACH 1, 500. 0000 1, 000. 0000 1, 575. 0000 1, 300. 0000
3, 000. 00 2, 000. 00 3, 150. 00 2, 600. 00
172  EXCAV. AND PLACI NG JUNCTI ON BOX TYPE 1
4. 0000 EACH 350. 0000 325. 0000 262. 5000 300. 0000
1, 400. 00 1, 300. 00 1, 050. 00 1, 200. 00
173 UTI LI TY TRENCH SAND/ BACKFI LL
L.S.
14, 400. 00 30, 000. 00 8, 400. 00 18, 000. 00
174  SCHEDULE 40 CONDUI T 103 MM DI AM
956. 0000 w 3. 0000 32. 0000 16. 8000 13. 0000
2, 868. 00 30, 592. 00 16, 060. 80 12, 428. 00

175 SCHEDULE 80 CONDUI T 103WM DI AM
478.0000 hg 5. 5000 33. 0000 24. 1500 21. 0000
2,629.00 15,774.00 11,543.70 10, 038. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

HY SR 005,510 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 510 GUY F. ATKI NSON CONSTRUCTI ON CECCANTI, I NC. W LDER CONSTRUCTI ON COMPANY
SR 5 OVERCROSSI NG 600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
970528 98055- 2267 98387-
PROJECT | M HP- 1998( 012) RENTON WA 980570940 SPANAVWAY WA 983870039 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
176  SCHEDULE 80 CONDUI T 152MM DI AM
478. 0000 w 12. 0000 70. 0000 34. 6500 26. 0000
5, 736. 00 33, 460. 00 16, 562. 70 12, 428. 00
177 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
178 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
179 TEMPORARY GEOSYNTHET!I C RETAI NI NG WALL
140. 0000 e 90. 0000 100. 0000 139. 5300 150. 0000
12, 600. 00 14, 000. 00 19, 534. 20 21, 000. 00
180 MASONRY CONC. MODULAR BLOCK RETAI NI NG WALL
130. 0000 e 175. 0000 150. 0000 150. 9600 170. 0000
22, 750. 00 19, 500. 00 19, 624. 80 22,100. 00

CONTRACT TOTAL

$6, 525, 846. 60

$6, 597, 889. 40

$6, 601, 677. 41

$6, 752, 070. 40



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/10/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 14:52

PS&E JOB NO: 97C528 REVISION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

SR 005510 T 10TH BIDDER ------- -ccmnao- 11TH BIDDER ------- --c-eo- 12TH BI DDER -------
TITLE : SR 510 QUI GG BROS., INC. GOODFELLOW BROS. , | NC. MKB CONSTRUCTORS

SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH

97528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT  : M HP-1998(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
594, 980. 00 600, 000. 00 900, 000. 00 740, 000. 00
2 CLEARI NG AND GRUBBI NG
7.8200 ha 7, 500. 0000 13, 500. 0000 2, 500. 0000 4, 000. 0000
58, 650. 00 105, 570. 00 19, 550. 00 31, 280. 00
3 REMOVI NG DRAI NAGE STRUCTURE
13. 0000 EACH 350. 0000 1, 050. 0000 150. 0000 400. 0000
4,550. 00 13, 650. 00 1, 950. 00 5, 200. 00
4  REMOVI NG PORTI ON OF EXI STI NG RETAI NI NG WALL
L.S.
850. 00 10, 000. 00 4,000. 00 3, 000. 00
5 REMOVI NG EXI STI NG STRUCTURE BR. NO. 510/ 1
L.S.
130, 000. 00 250, 000. 00 75, 000. 00 150, 000. 00
6 REMOVI NG CEMENT CONC. S| DEWALK
55. 0000 e 6. 0000 5. 0000 10. 0000 15. 0000
330. 00 275. 00 550. 00 825. 00
7 REMOVI NG CEMENT CONC. CURB AND GUTTER
10. 0000 w 20. 0000 25. 0000 12. 0000 12. 0000
200. 00 250. 00 120. 00 120. 00
8 REMOVI NG CEMENT CONC. CURB
16. 0000 w 20. 0000 15. 0000 12. 0000 12. 0000
320. 00 240. 00 192. 00 192. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
9235. 0000 e 2.5000 3. 5000 2.5000 4. 0000
23, 087.50 32,322.50 23, 087.50 36, 940. 00
10 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 150. 0000 175. 0000 200. 0000 175. 0000
1, 200. 00 1, 400. 00 1, 600. 00 1, 400. 00
11 REMOVI NG GUARDRAI L
384. 0000 w 6. 0000 7.0000 11. 0000 8. 0000
2,304.00 2, 688. 00 4,224.00 3, 072. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 14: 52

PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497

W SR 005,510 e 10TH BIDDER ------- =------- 11TH BIDDER ------- =------- 12TH BIDDER -------
TITLE : SR 510 QUI GG BRCS., | NC. GOODFELLOW BROS., | NC. MKB CONSTRUCTORS

SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
97528 98520- 5934 98038- 8543 PO BOX 31449
MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450

PROJECT © | M HP-1998(012) ABERDEEN WA 985200281
CONTRACTOR NUMBER :

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG PAI NT STRI PE
800. 0000 w 1. 0000 2.3000 1. 5000 4. 0000
800. 00 1, 840. 00 1, 200. 00 3, 200. 00
13 REMOVI NG DURABLE STRI PE
4000. 0000 w 2. 2500 3. 5000 2.5000 3. 0000
9, 000. 00 14, 000. 00 10, 000. 00 12, 000. 00
14 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S
2, 500. 00 10, 000. 00 1, 500. 00 25, 000. 00
15 REMOVI NG W RE FENCE
120. 0000 w 7.0000 5. 0000 15. 0000 12. 0000
840. 00 600. 00 1, 800. 00 1, 440. 00
16  REMOVI NG CONCRETE SLOPE PROTECTI ON
230. 0000 e 10. 0000 14. 6000 20. 0000 14. 0000
2, 300. 00 3, 358. 00 4, 600. 00 3, 220. 00
GRADI NG
17 ROADWAY EXCAVATI ON | NCL. HAUL
30830. 0000 s 7.0000 6. 5000 6. 0000 8. 0000
215, 810. 00 200, 395. 00 184, 980. 00 246, 640. 00
18 ROADWAY EXCAVATI ON I NCL. HAUL - AREA A
3360. 0000 s 8. 0000 10. 0000 9. 0000 8. 0000
26, 880. 00 33, 600. 00 30, 240. 00 26, 880. 00
19 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
20 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
137. 0000 e 13. 0000 25. 0000 10. 0000 20. 0000
1, 781.00 3, 425. 00 1, 370. 00 2, 740. 00
21 GRAVEL BORROW | NCL. HAUL
2210. 0000 t 12. 0000 10. 0000 7. 0000 10. 0000
26, 520. 00 22,100. 00 15, 470. 00 22,100. 00
22 EMBANKMENT COMPACTI ON
29110. 0000 s 1. 3000 1. 5000 1. 0000 2.0000
37, 843.00 43, 665. 00 29, 110. 00 58, 220. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB05
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PROJECT 1M HP-1998(012)

COUNTY(S) : THURSTON

Bl D TABULATI ON REPORT

QUI GG BROS., INC
819 W STATE ST
98520- 5934
ABERDEEN
CONTRACTOR NUMBER :

10TH BI DDER

WA 985200281

GOODFELLOW BRCS.
22035 SE WAX RD STE 14
98038- 8543

MAPLE VALLEY
CONTRACTOR NUMBER :

11TH BI DDER

WA 98038141¢

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 12TH BI DDER -------

MKB CONSTRUCTORS

3647 STONEWAY NORTH

PO BOX 31449

SEATTLE WA 981031450
CONTRACTOR NUMBER : 100137

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 DI TCH EXCAVATI ON | NCL. HAUL
1527. 0000 s 6. 5000 10. 0000 10. 0000 12. 0000
9, 925. 50 15, 270. 00 15, 270. 00 18, 324. 00
24 GRATE | NLET TYPE 2
23. 0000 EACH 1, 500. 0000 2, 000. 0000 2, 200. 0000 1, 250. 0000
34, 500. 00 46, 000. 00 50, 600. 00 28, 750. 00
25 CURB | NLET
2.0000 EACH 1, 000. 0000 750. 0000 1, 200. 0000 350. 0000
2, 000. 00 1, 500. 00 2, 400. 00 700. 00
26 QUARRY SPALLS
61. 0000 t 30. 0000 50. 0000 40. 0000 55. 0000
1, 830. 00 3, 050. 00 2, 440. 00 3, 355. 00
27 UNDERDRAI N Pl PE 150 MM DI AM
95. 0000 w 30. 0000 18. 0000 55. 0000 60. 0000
2, 850. 00 1, 710. 00 5, 225. 00 5, 700. 00
28 DRAIN PI PE 200 MM DI AM
250. 0000 w 80. 0000 16. 0000 50. 0000 62. 0000
20, 000. 00 4, 000. 00 12, 500. 00 15, 500. 00
29 DRAIN PI PE 300 MM DI AM
102. 0000 w 45. 0000 38. 0000 55. 0000 66. 0000
4,590. 00 3, 876. 00 5, 610. 00 6, 732. 00
30 SCHEDULE A CULV. PIPE 300 MM DI AM
8. 0000 w 55. 0000 45. 0000 85. 0000 66. 0000
440. 00 360. 00 680. 00 528. 00
31 SCHEDULE A CULV. PIPE 450 MM DI AM
82. 0000 w 65. 0000 58. 0000 90. 0000 80. 0000
5, 330. 00 4, 756. 00 7,380. 00 6, 560. 00
32  RELAY ALUM NUM WET VAULT 1500 MM DI AM
9. 0000 w 500. 0000 200. 0000 400. 0000 85. 0000
4,500. 00 1, 800. 00 3, 600. 00 765. 00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DI AM
21. 0000 w 75. 0000 75. 0000 150. 0000 135. 0000
1, 575. 00 1, 575. 00 3, 150. 00 2, 835. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % % Bl D TABULATI ON REPORT
PS&E JOB NO: 97C528 REVI SION NO : 1
CONTRACT NO: 005774 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 . Tmmmnme 10TH BI DDER
TITLE : SR 510 QUI GG BRCS., | NC.
SR 5 OVERCROSSI NG 819 W STATE ST
970528 98520- 5934
PRQJECT . I M HP- 1998(012) ABERDEEN WA 985200281

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

GOODFELLOW BRCS.
22035 SE WAX RD STE 14
98038- 8543

MAPLE VALLEY
CONTRACTOR NUMBER :

11TH BI DDER

WA 98038141¢

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 12TH BI DDER -------

MKB CONSTRUCTORS

3647 STONEWAY NORTH

PO BOX 31449

SEATTLE WA 981031450
CONTRACTOR NUMBER : 100137

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DI AM
25. 0000 w 110. 0000 115. 0000 175. 0000 165. 0000
2, 750. 00 2, 875. 00 4,375.00 4,125.00
STORM SEVER
35 CATCH BASIN TYPE 1
4. 0000 EACH 1, 500. 0000 1, 050. 0000 1, 500. 0000 900. 0000
6, 000. 00 4, 200. 00 6, 000. 00 3, 600. 00
36  MODI Fl ED CATCH BASIN TYPE 1
3. 0000 EACH 2, 000. 0000 1, 075. 0000 1, 800. 0000 1, 000. 0000
6, 000. 00 3, 225. 00 5, 400. 00 3, 000. 00
37 CATCH BASIN TYPE 2 1200 MM DI AM
14. 0000 EACH 1, 500. 0000 1, 800. 0000 2, 200. 0000 2, 000. 0000
21, 000. 00 25, 200. 00 30, 800. 00 28, 000. 00
38  MODI Fl ED CATCH BASIN TYPE 2 - 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 1, 850. 0000 2, 500. 0000 2, 000. 0000
2, 000. 00 1, 850. 00 2, 500. 00 2, 000. 00
39 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 1, 800. 0000 3, 000. 0000 3, 000. 0000 2, 200. 0000
1, 800. 00 3, 000. 00 3, 000. 00 2, 200. 00
40 TESTI NG STORM SEWER Pl PE
1239. 1000 w 3. 0000 4. 0000 3. 0000 6. 0000
3,717.30 4, 956. 40 3,717.30 7,434. 60
41 PLAIN CONC. STORM SEWER Pl PE 200 MM DI AM
57.0000 w 60. 0000 60. 0000 100. 0000 75. 0000
3, 420. 00 3, 420. 00 5, 700. 00 4, 275. 00
42 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
533. 0000 w 60. 0000 65. 0000 105. 0000 80. 0000
31, 980. 00 34, 645. 00 55, 965. 00 42, 640. 00
43 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
165. 0000 w 85. 0000 65. 0000 145. 0000 95. 0000
14, 025. 00 10, 725. 00 23, 925. 00 15, 675. 00
44 CL. |V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
60. 0000 w 105. 0000 75. 0000 110. 0000 85. 0000
6, 300. 00 4,500. 00 6, 600. 00 5, 100. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 14: 52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HAWY SR 005,510 e 10TH BIDDER ------- =------- 11TH BIDDER ------« =--=--- 12TH BIDDER -------
TITLE : SR 510 QUI GG BROS., | NC. GOODFELLOW BROS., | NC. MKB CONSTRUCTORS
SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT .| M HP-1998(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100137
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 CL. |1V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
3.0000 8 115. 0000 190. 0000 175. 0000 95. 0000
345. 00 570. 00 525. 00 285. 00
46 CL. |1V REINF. CONC. STORM SEWER PI PE 600 MV DI AM
421. 1000 8 135. 0000 110. 0000 110. 0000 110. 0000
56, 848. 50 46, 321. 00 46, 321. 00 46, 321. 00
STRUCTURE
47 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2630. 0000 s 20. 0000 20. 0000 12. 0000 18. 0000
52, 600. 00 52, 600. 00 31, 560. 00 47, 340. 00
48 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 510/1
L.S.
63, 000. 00 63, 000. 00 75, 000. 00 10, 000. 00
49 SHORI NG OR EXTRA EXCAVATION CL. A RETAI NI NG WALL
L.S.
32, 000. 00 26, 000. 00 75, 000. 00 10, 000. 00
50 SHORI NG OR EXTRA EXCAVATION CL. A CANTI LEVER #2
L.S.
4, 800. 00 3, 500. 00 25, 000. 00 5, 000. 00
51 GRAVEL BACKFILL FOR WALL
1528. 0000 s 25. 0000 26. 0000 32. 0000 28. 0000
38, 200. 00 39, 728. 00 48, 896. 00 42,784.00
52 ST. REINF. BAR FOR BRI DGE
84330. 0000 kg 1. 1000 1. 0500 1. 0000 0. 8500
92, 763. 00 88, 546. 50 84, 330. 00 71, 680. 50
53 ST. REINF. BAR FOR RETAI NI NG WALL
25300. 0000 kg 1. 1000 1. 0800 1. 0000 0. 9500
27, 830. 00 27,324.00 25, 300. 00 24, 035. 00
54 CONC. CLASS 28 FOR RETAI NI NG WALL
565. 0000 s 450. 0000 500. 0000 500. 0000 450. 0000
254, 250. 00 282, 500. 00 282, 500. 00 254, 250. 00

55 CONC. CLASS 28 FOR BRI DGE
1015. 0000 nB 450. 0000 450. 0000 450. 0000 500. 0000
456, 750. 00 456, 750. 00 456, 750. 00 507, 500. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

* ok *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

HAWY SR 005,510 e 10TH BIDDER ------- =------- 11TH BIDDER ------« =--=--- 12TH BIDDER -------
TITLE : SR 510 QUI GG BROS., | NC. GOODFELLOW BROS. , MKB CONSTRUCTORS
SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT | M HP- 1998( 012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100137
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
56 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
57 SUPERSTRUCTURE BRI DGE NO. 510/ 1
L.S.
1, 061, 000. 00 1, 100, 000. 00 1, 150, 000. 00 1,579, 961. 00
58 BRIDGE RAILING TYPE BP - SUPERSTR.
190. 0000 8 150. 0000 160. 0000 165. 0000 165. 0000
28, 500. 00 30, 400. 00 31, 350. 00 31, 350. 00
59  PEDESTRAI N BARRI ER
190. 0000 8 300. 0000 240. 0000 130. 0000 170. 0000
57, 000. 00 45, 600. 00 24, 700. 00 32, 300. 00
SURFACI NG
60 CRUSHED SURFACI NG BASE COURSE
10564. 0000 t 12. 5000 15. 0000 25. 0000 12. 0000
132, 050. 00 158, 460. 00 264, 100. 00 126, 768. 00
LI QUI D ASPHALT
61 ASPHALT FOR TACK COAl
45.1000 t 300. 0000 300. 0000 250. 0000 285. 0000
13, 530. 00 13, 530. 00 11, 275. 00 12, 853. 50
62 ANTI - STRI PPI NG ADDI Tl VE
EST.
12, 040. 00 12, 040. 00 12, 040. 00 12, 040. 00
CEMENT CONCRETE PAVEMENT
63 CEMENT CONC. PAVEMENT
330. 0000 e 60. 0000 45. 0000 43. 0000 45. 0000
19, 800. 00 14, 850. 00 14, 190. 00 14, 850. 00
64 CEMENT CONC. APPROACH 3 DAY
26. 0000 e 40. 0000 30. 0000 65. 0000 42.0000
1, 040. 00 780. 00 1, 690. 00 1, 092. 00
65 BRI DGE APPROACH SLAB
374. 0000 e 214. 0000 190. 0000 100. 0000 140. 0000
80, 036. 00 71, 060. 00 37, 400. 00 52, 360. 00



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

HAWY SR 005,510 e 10TH BIDDER ------- =------- 11TH BIDDER ------« =--=--- 12TH BIDDER -------
TITLE : SR 510 QUI GG BROS., | NC. GOODFELLOW BROS. , MKB CONSTRUCTORS
SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT .| M HP-1998(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100137
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
66 CRACK SEALI NG
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
67 PLANI NG Bl TUM NOUS PAVEMENT
5730. 0000 e 3.9000 5. 5000 3.5000 3.0000
22, 347.00 31, 515. 00 20, 055. 00 17, 190. 00
68 ASPHALT CONC. FOR PAVEMENT REPAI |
99. 0000 t 35. 0000 75. 0000 70. 0000 75. 0000
3, 465. 00 7,425.00 6, 930. 00 7,425.00
69 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
23836. 0000 t 38. 0000 35. 0000 30. 0000 38. 0000
905, 768. 00 834, 260. 00 715, 080. 00 905, 768. 00
70 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
22,948. 00 22,948. 00 22,948. 00 22,948. 00
71 COMPACTI ON PRI CE ADJUSTMENT
CALC
11, 710. 00 11, 710. 00 11, 710. 00 11, 710. 00
EROSI ON CONTROL AND PLANTI NG
72 DELETED | TEM
0.0100 EACH 0.0001 0. 0000 0. 0000 0. 0000
0.00 0.00 0. 00 0.00
73 TOPSO L TYPE C
2142.0000 s 10. 0000 15. 0000 30. 0000 35. 0000
21, 420. 00 32,130. 00 64, 260. 00 74,970. 00
74 SEEDI NG, FERTILIZING AND MULCHI NG
5. 4800 ha 2, 500. 0000 2,100. 0000 2, 500. 0000 2, 600. 0000
13, 700. 00 11, 508. 00 13, 700. 00 14, 248. 00
75 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
8, 800. 00 8, 800. 00 8, 800. 00 8, 800. 00
76  STRAW BALE
1474. 0000 EACH 8. 0000 15. 0000 11. 0000 15. 0000
11, 792. 00 22,110. 00 16, 214. 00 22,110. 00



DOT_RGGBO5

PS&E JOB NO: 97C528 REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

ENGR S. EST

CONTRACT NO: 005774 REGON NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TI TLE : SR 510
SR 5 OVERCROSSI NG
97C528
PRQJECT © 1M HP-1998(012)
COUNTY(S) : THURSTON
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

PRI CE PER UNI T/
TOTAL AMOUNT

------- 10TH BI DDER

QUI GG BROS., INC
819 W STATE ST
98520- 5934

ABERDEEN WA 985200281
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

GOODFELLOW BRCS.
22035 SE WAX RD STE 14
98038- 8543
MAPLE VALLEY
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

Bl DS OPENED ON
AWARDED ON : Nov 19 1999

11TH BI DDER

WA 98038141¢

DATE: 11/10/ 1999
TI ME: 14: 52

------- 12TH BI DDER

MKB CONSTRUCTORS

3647 STONEWAY NORTH

PO BOX 31449

SEATTLE WA 981031450
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
77 TEMPORARY CATCH BASI N
2.0000 EACH

78 TEMPORARY DRAI N PI PE 300 MM DI A
56. 0000 n

79 QUARRY SPALLS FOR CONSTRUCTI ON ENTRANCE
975. 0000 TON

80 SPCC LEAD
340. 0000 HR

81 ERCSI ON CONTROL LEAD
340. 0000 HR

82 SPI LL PREVENTI ON PLAN
L.S

83 WATER POLLUTI ON PREVENTI ON PLAN
L.S

TRAFFI C
84 CEMENT CONC. BARRI ER CURB AND GUTTER
455. 0000 n

85 CEMENT CONC. BARRI ER CURB
990. 0000 hg

86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
82. 0000 hg

87 EXTRUDED CURB
491. 0000 n

1, 000. 0000
2, 000. 00

10. 0000
560. 00

30. 0000
29, 250. 00

35. 0000
11, 900. 00

30. 0000

10, 200. 00

1, 000. 00

1, 500. 00

32. 0000

14, 560. 00

25. 0000
24, 750. 00

22.0000
1, 804.00

8. 0000
3,928. 00

1, 000. 0000
2, 000. 00

68. 0000
3, 808. 00

25. 0000
24, 375.00

40. 0000
13, 600. 00

48. 0000

16, 320. 00

2,300. 00

2,300. 00

39. 0000

17, 745. 00

35. 0000
34, 650. 00

37.0000
3,034. 00

12. 0000
5,892. 00

2, 000. 0000
4, 000. 00

40. 0000
2,240.00

40. 0000
39, 000. 00

50. 0000
17, 000. 00

50. 0000

17, 000. 00

1, 000. 00

1, 000. 00

30. 0000

13, 650. 00

25. 0000
24, 750. 00

31. 0000
2,542.00

13. 0000
6, 383. 00

1, 000. 0000
2, 000. 00

25. 0000
1, 400. 00

35. 0000
34,125. 00

50. 0000
17, 000. 00

50. 0000

17, 000. 00

3, 000. 00

5, 000. 00

35. 0000

15, 925. 00

30. 0000
29, 700. 00

35. 0000
2,870.00

15. 0000
7, 365. 00

Nov 17 1999



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

HAWY SR 005,510 e 10TH BIDDER ------- =------- 11TH BIDDER ------« =--=--- 12TH BIDDER -------
TITLE : SR 510 QUI GG BROS., | NC. GOODFELLOW BROS., | NC. MKB CONSTRUCTORS
SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT | M HP- 1998( 012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100137
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
88 BEAM GUARDRAI L TYPE 1
10. 0000 8 60. 0000 41.5000 130. 0000 45. 0000
600. 00 415. 00 1, 300. 00 450. 00
89 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2. 0000 EACH 1, 100. 0000 1, 250. 0000 250. 0000 1, 500. 0000
2,200. 00 2,500. 00 500. 00 3, 000. 00
90 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 800. 0000 1, 900. 0000 500. 0000 2, 500. 0000
9, 000. 00 9, 500. 00 2, 500. 00 12, 500. 00
91 BEAM GUARDRAI L ANCHOR TYPE 4
3.0000 EACH 375. 0000 485. 0000 250. 0000 600. 0000
1, 125. 00 1, 455. 00 750. 00 1, 800. 00
92 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
92. 0000 8 20. 0000 38. 0000 70. 0000 45. 0000
1, 840. 00 3, 496. 00 6, 440. 00 4,140. 00
93 SINGLE SLOPE CONC. BARRI ER
155. 0000 8 150. 0000 215. 0000 88. 0000 125. 0000
23, 250. 00 33, 325.00 13, 640. 00 19, 375. 00
94 TEMPORARY CONC. BARRI ER
1978. 0000 8 36. 0000 35. 0000 35. 0000 40. 0000
71, 208. 00 69, 230. 00 69, 230. 00 79, 120. 00
95 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH 4,000. 0000 6, 000. 0000 2, 700. 0000 6, 500. 0000
28, 000. 00 42, 000. 00 18, 900. 00 45, 500. 00
96 REPAIR | MPACT ATTENUATOR
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
97 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 200. 0000 20, 000. 0000 20, 000. 0000 25, 000. 0000
10, 400. 00 40, 000. 00 40, 000. 00 50, 000. 00
98 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
240. 0000 HR 30. 0000 60. 0000 35. 0000 35. 0000
7,200. 00 14, 400. 00 8, 400. 00 8, 400. 00



DOT_RGGB05
PS&E JOB NO: 97C528 REVI S| ON NO :
CONTRACT NO: 005774 REGI ON NO
VERSI ON NO : 2 WORK ORDER¥ :
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PROJECT 1M HP-1998(012)

COUNTY(S) : THURSTON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

: 3

0L2497

Bl D TABULATI ON REPORT

QUI GG BROS., | NC.
819 W STATE ST
98520- 5934
ABERDEEN
CONTRACTOR NUMBER :

10TH BI DDER

WA 985200281

GOODFELLOW BRCS.
22035 SE WAX RD STE 14
98038- 8543

MAPLE VALLEY
CONTRACTOR NUMBER :

11TH BI DDER

WA 98038141¢

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999
------- 12TH BI DDER -------

MKB CONSTRUCTORS

3647 STONEWAY NORTH

PO BOX 31449

SEATTLE WA 981031450
CONTRACTOR NUMBER : 100137

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
99 FLEXI BLE GUI DE POST
165. 0000 EACH 25. 0000 22.0000 13. 0000 25. 0000
4,125.00 3, 630. 00 2,145. 00 4,125.00
100 PAINT STRI PE
11730. 0000 w 0. 3500 0. 6000 0. 5000 0. 5500
4,105. 50 7,038. 00 5, 865. 00 6, 451. 50
101  TEMPORARY PAI NT STRI PE
5746. 0000 w 0. 5000 0. 6000 2.0000 2.0000
2,873.00 3, 447. 60 11, 492. 00 11, 492. 00
102 REMOVABLE PREFORMED TAPE
240. 0000 w 5. 5800 4. 0000 3.5000 13. 0000
1, 339. 20 960. 00 840. 00 3,120. 00
103  DURABLE LANE STRI PE
5800. 0000 w 2.5000 0. 7500 3. 0000 3. 0000
14, 500. 00 4, 350. 00 17, 400. 00 17, 400. 00
104 PLASTI C DRAI NAGE MARKI NG
22.0000 EACH 10. 0000 15. 0000 20. 0000 20. 0000
220. 00 330. 00 440. 00 440. 00
105  PLASTI C JUNCTI ON BOX MARKI NG
97. 0000 EACH 15. 0000 10. 0000 15. 0000 18. 0000
1, 455. 00 970. 00 1, 455. 00 1, 746. 00
106 PAI NTED GORE STRI PE
1690. 0000 w 0. 5000 2.1000 1. 0000 1. 0000
845. 00 3, 549. 00 1, 690. 00 1, 690. 00
107 DURABLE GORE STRI PE
1090. 0000 w 4. 2500 4.0000 13. 0000 13. 0000
4,632.50 4, 360. 00 14, 170. 00 14,170. 00
108 PLASTI C SKI P GORE STRI PE
40. 0000 w 2.0000 4.0000 13. 0000 13. 0000
80. 00 160. 00 520. 00 520. 00
109 DURABLE DROP LANE STRI PE
342. 0000 w 2. 2500 0. 7500 10. 0000 11. 0000
769. 50 256. 50 3,420. 00 3, 762. 00



DOT_RGGBO5

PS&E JOB NO: 97C528

REVISION NO : 1

CONTRACT NO: 005774 REGION NO : 3

VERSI ON NO : 2

WORK ORDER# : 0L2497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

10TH BI DDER

WA 985200281

HWY : SR 005, 510

TI TLE : SR 510 QUI GG BROS., I NC.
SR 5 OVERCROSSI NG 819 W STATE ST
970528 98520- 5934

PRQIECT © 1 M HP-1998(012) ABERDEEN

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

11TH BI DDER

GOODFELLOW BRCS.
22035 SE WAX RD STE 14
98038- 8543

MAPLE VALLEY
CONTRACTOR NUMBER :

WA 98038141¢

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999

------- 12TH BI DDER -------

MKB CONSTRUCTORS

3647 STONEWAY NORTH

PO BOX 31449

SEATTLE WA 981031450
CONTRACTOR NUMBER : 100137

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
110 PLASTI C CROSSWALK STRI PE
151. 0000 e 10. 0000 25. 0000 28. 0000 28. 0000
1, 510. 00 3, 775. 00 4,228.00 4,228.00
111 PLASTI C STOP BAR
123. 0000 w 10. 0000 13. 2000 16. 0000 16. 0000
1, 230. 00 1, 623. 60 1, 968. 00 1, 968. 00
112 PLASTI C TRAFFI C ARROW
51. 0000 EACH 45. 0000 50. 0000 80. 0000 100. 0000
2,295. 00 2, 550. 00 4, 080. 00 5, 100. 00
113  DURABLE TRAFFI C ARROW
11. 0000 EACH 40. 0000 50. 0000 200. 0000 200. 0000
440. 00 550. 00 2,200. 00 2, 200. 00
114  TEMPORARY PAI NTED TRAFFI C ARROW
6. 0000 EACH 15. 0000 30. 0000 60. 0000 65. 0000
90. 00 180. 00 360. 00 390. 00
115 PLASTI C TRAFFI C LETTER
32.0000 EACH 30. 0000 30. 0000 50. 0000 55. 0000
960. 00 960. 00 1, 600. 00 1, 760. 00
116  DURABLE TRAFFI C LETTER
16. 0000 EACH 25. 0000 30. 0000 60. 0000 65. 0000
400. 00 480. 00 960. 00 1, 040. 00
117  PAINTED BI CYCLE LANE SYMBOL
10. 0000 EACH 20. 0000 40. 0000 90. 0000 90. 0000
200. 00 400. 00 900. 00 900. 00
118 RAI SED PAVEMENT MARKER TYPE 1
6. 6000 HUND 155. 0000 300. 0000 250. 0000 300. 0000
1, 023. 00 1, 980. 00 1, 650. 00 1, 980. 00
119 RAI SED PAVEMENT MARKER TYPE 2
5. 0000 HUND 260. 0000 300. 0000 350. 0000 400. 0000
1, 300. 00 1, 500. 00 1, 750. 00 2, 000. 00
120 TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
15. 5000 HUND 160. 0000 300. 0000 250. 0000 275. 0000
2, 480. 00 4, 650. 00 3, 875. 00 4,262.50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 14:52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
W SR 005,510 e 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------
TITLE : SR 510 QUI GG BRCS., | NC. GOODFELLOW BROS., | NC. MKB CONSTRUCTORS
SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT .| M HP-1998(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100137
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
121  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
3. 5000 HUND 280. 0000 300. 0000 350. 0000 360. 0000
980. 00 1, 050. 00 1, 225. 00 1, 260. 00
122 PERMANENT SI GNI NG
L.S.
73, 700. 00 65, 000. 00 21, 500. 00 80, 000. 00
123 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
38, 538. 00 35, 000. 00 38, 000. 00 60, 000. 00
124 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
41, 805. 00 35, 000. 00 38, 000. 00 50, 000. 00
125 TEMPORARY | LLUM NATI ON SYSTEM 1
L.S.
93, 265. 00 100, 000. 00 130, 000. 00 80, 000. 00
126 | LLUM NATI ON SYSTEM SCA 942
L.S.
158, 500. 00 150, 000. 00 160, 000. 00 53, 000. 00
127 1 LLUM NATI ON SYSTEM SCA 1824
L.S.
72, 200. 00 75, 000. 00 80, 000. 00 45, 000. 00
128 | LLUM NATI ON SYSTEM CI TY OF LACEY
L.S.
80, 700. 00 50, 000. 00 55, 000. 00 50, 000. 00
129 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
108, 900. 00 70, 000. 00 75, 000. 00 47,500. 00
130 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
117, 300. 00 70, 000. 00 75, 000. 00 50, 000. 00
131 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 3
L.S.

69, 500. 00 60, 000. 00 65, 000. 00 55, 000. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999
Bl D TABULATI ON REPORT TIME: 14: 52
PS&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
HAWY SR 005,510 e 10TH BIDDER -----=- ==-=--- 11TH BIDDER ------« =--=--- 12TH BI DDER
TITLE : SR 510 QUI GG BROS., | NC. GOODFELLOW BROS. , MKB CONSTRUCTORS
SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT .| M HP-1998(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
132 TRAFFIC SI GNAL CONTROL SYSTEM NO. 1
L.S.
15, 000. 00 20, 000. 00 22,000. 00 27, 500. 00
133 TRAFFIC SI GNAL CONTROL SYSTEM NO. 2
L.S.
18, 000. 00 20, 000. 00 22,000. 00 27, 500. 00
134  TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
48, 600. 00 40, 000. 00 45, 000. 00 45, 000. 00
135 TEMPORARY S| GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
44, 400. 00 40, 000. 00 45, 000. 00 45, 000. 00
136 CONDUI T PI PE 53 MM DI AM
380. 0000 8 40. 0000 40. 0000 40. 0000 35. 0000
15, 200. 00 15, 200. 00 15, 200. 00 13, 300. 00
137 TRAFFI C SAFETY DRUM
300. 0000 EACH 60. 0000 65. 0000 65. 0000 50. 0000
18, 000. 00 19, 500. 00 19, 500. 00 15, 000. 00
138 BARRI ER DRUM
74.0000 EACH 66. 0000 78. 0000 60. 0000 75. 0000
4,884. 00 5,772.00 4,440.00 5, 550. 00
139  TUBULAR MARKER
40. 0000 EACH 32. 0000 32. 0000 45. 0000 30. 0000
1, 280. 00 1, 280. 00 1, 800. 00 1, 200. 00
140 SEQUENTI AL ARROW SI GN
1200. 0000 HR 5. 0000 4.0000 15. 0000 5. 0000
6, 000. 00 4, 800. 00 18, 000. 00 6, 000. 00
141 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 5, 000. 0000 15, 000. 0000 30, 000. 0000 17, 500. 0000
10, 000. 00 30, 000. 00 60, 000. 00 35, 000. 00
142 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1000. 0000 HR 3.0000 10. 0000 15. 0000 7. 5000
3, 000. 00 10, 000. 00 15, 000. 00 7,500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 1999

* * * B D TABULATI ON REPORT * * * TIME: 14: 52
PSG&E JOB NO: 97C528 REVI SION NO : 1 BI DS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGON NO : 3 AWARDED ON : Nov 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L2497
SR 005510 e 10TH BIDDER ------- ---n--- 11TH BIDDER ------- --on--- 12TH BIDDER -------

TITLE : SR 510 QUI GG BRCS., | NC. GOODFELLOW BROS., | NC. MKB CONSTRUCTORS

SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH

97C528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT . | M HP- 1098(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450

COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
143 TYPE ||| BARRI CADE
12. 0000 EACH 190. 0000 185. 0000 500. 0000 200. 0000
2, 280. 00 2,220. 00 6, 000. 00 2, 400. 00
144 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S
6, 400. 00 24, 000. 00 25, 000. 00 25, 000. 00
145 TRAFFI C CONTROL LABOR
720. 0000 HR 25. 0000 36. 0000 35. 0000 35. 0000
18, 000. 00 25, 920. 00 25, 200. 00 25, 200. 00
146 TRAFFI C CONTROL SUPERVI SOR
360. 0000 HR 30. 0000 1. 0000 40. 0000 40. 0000
10, 800. 00 360. 00 14, 400. 00 14, 400. 00
147 CONSTRUCTI ON SI GNS CLASS A
91. 8000 e 97. 0000 90. 0000 150. 0000 150. 0000
8, 904. 60 8, 262. 00 13, 770. 00 13, 770. 00
OTHER | TEMS
148 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2861. 0000 s 9. 5000 10. 0000 15. 0000 10. 0000
27,179.50 28, 610. 00 42,915. 00 28, 610. 00
149 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1751. 0000 e 8. 0000 7.0000 10. 0000 25. 0000
14, 008. 00 12, 257.00 17, 510. 00 43, 775. 00
150 CONTROLLED DENSI TY FILL
20. 0000 s 30. 0000 110. 0000 100. 0000 100. 0000
600. 00 2, 200. 00 2, 000. 00 2, 000. 00
151 WATER
211. 0000 s 5. 0000 20. 0000 50. 0000 20. 0000
1, 055. 00 4,220.00 10, 550. 00 4,220.00
152 PLUGG NG EXI STI NG Pl PE
1. 0000 EACH 50. 0000 650. 0000 2, 500. 0000 1, 000. 0000
50. 00 650. 00 2, 500. 00 1, 000. 00
153  STRUCTURE SURVEY! NG
L.S
25, 000. 00 35, 000. 00 50, 000. 00 60, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/10/ 1999

TI ME: 14: 52

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2497

BI DS OPENED ON : Nov 17 1999
AWARDED ON : Nov 19 1999

HAWY SR 005,510 e 10TH BIDDER ------- =------- 11TH BIDDER ------« =--=--- 12TH BIDDER -------
TITLE : SR 510 QUI GG BROS., | NC. GOODFELLOW BROS., | NC. MKB CONSTRUCTORS
SR 5 OVERCROSSI NG 819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT .| M HP-1998(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100137
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
154 MONUMENT CASE AND COVEF
2. 0000 EACH 200. 0000 250. 0000 300. 0000 500. 0000
400. 00 500. 00 600. 00 1, 000. 00
155 CEMENT CONC. S| DEWALK
2034. 0000 e 24.0000 23.0000 35. 0000 28. 0000
48, 816. 00 46, 782. 00 71, 190. 00 56, 952. 00
156 REDI RECTI ONAL LAND FORM
780. 0000 s 5. 5000 10. 0000 15. 0000 10. 0000
4,290. 00 7, 800. 00 11, 700. 00 7, 800. 00
157  PEDESTRI AN RAI L
25. 0000 8 170. 0000 575. 0000 400. 0000 650. 0000
4, 250. 00 14, 375. 00 10, 000. 00 16, 250. 00
158 CHAIN LI NK FENCE TYPE 3
1521. 0000 8 30. 0000 28. 0000 40. 0000 25. 0000
45, 630. 00 42,588. 00 60, 840. 00 38, 025. 00
159 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
20. 0000 EACH 150. 0000 175. 0000 200. 0000 150. 0000
3, 000. 00 3, 500. 00 4,000. 00 3, 000. 00
160 TREE PROTECTI ON FENCE
EST.
2,500. 00 2,500. 00 2, 500. 00 2,500. 00
161  RAI SED TRAFFI C | SLAND
309. 0000 e 60. 0000 25. 0000 65. 0000 200. 0000
18, 540. 00 7,725.00 20, 085. 00 61, 800. 00
162 END SI DEWALK RAMP
2. 0000 EACH 300. 0000 1, 000. 0000 250. 0000 300. 0000
600. 00 2, 000. 00 500. 00 600. 00
163 ADJUST MANHOLE
2. 0000 EACH 300. 0000 250. 0000 500. 0000 2, 000. 0000
600. 00 500. 00 1, 000. 00 4,000. 00
164  CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST.
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00



DOT_RGGBO5

PS&E JOB NO: 97C528

REVISION NO : 1

CONTRACT NO: 005774 REGON NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L2497
HWY : SR 005, 510
TITLE : SR 510

SR 5 OVERCROSSI NG

97C528
PRQJECT © I M HP-1998(012)

COUNTY(S) : THURSTON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 10TH BI DDER

QUI GG BROS., INC
819 W STATE ST
98520- 5934

ABERDEEN WA 985200281
CONTRACTOR NUMBER :

GOODFELLOW BRCS.
22035 SE WAX RD STE 14
98038- 8543

MAPLE VALLEY
CONTRACTOR NUMBER :

Bl DS OPENED ON :
AWARDED ON : Nov 19 1999

11TH BI DDER

WA 98038141¢

DATE: 11/10/ 1999
TI ME: 14: 52

------- 12TH BI DDER

MKB CONSTRUCTORS

3647 STONEWAY NORTH

PO BOX 31449

SEATTLE WA 981031450
CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
165 ADJUST VALVE BOX
11. 0000 EACH 50. 0000 150. 0000 300. 0000 1, 500. 0000
550. 00 1, 650. 00 3,300. 00 16, 500. 00
166 TRAI NI NG
500. 0000 HR 2.0000 1. 0000 40. 0000 1. 0000
1, 000. 00 500. 00 20, 000. 00 500. 00
167 ROADSI DE CLEANUP
EST
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
168 TRI MM NG AND CLEANUP
L.S
10, 000. 00 3, 000. 00 12, 000. 00 5, 000. 00
169  EXCAV. AND PLACI NG UTILITY VAULT TYPE 712
2.0000 EACH 2, 000. 0000 5, 000. 0000 5, 500. 0000 3, 000. 0000
4, 000. 00 10, 000. 00 11, 000. 00 6, 000. 00
170  EXCAV. AND PLACI NG UTILITY VAULT TYPE 262TA
2.0000 EACH 1, 500. 0000 2, 000. 0000 2, 500. 0000 1, 250. 0000
3, 000. 00 4, 000. 00 5, 000. 00 2, 500. 00
171  EXCAV. AND PLACI NG UTILITY VAULT TYPE 233
2.0000 EACH 1, 500. 0000 1, 400. 0000 1, 500. 0000 800. 0000
3, 000. 00 2, 800. 00 3, 000. 00 1, 600. 00
172  EXCAV. AND PLACI NG JUNCTI ON BOX TYPE 1
4. 0000 EACH 350. 0000 275. 0000 300. 0000 500. 0000
1, 400. 00 1, 100. 00 1, 200. 00 2, 000. 00
173 UTI LI TY TRENCH SAND/ BACKFI LL
L.S
14, 400. 00 4, 000. 00 35, 000. 00 35, 000. 00
174  SCHEDULE 40 CONDUI T 103 MM DI AM
956. 0000 w 3. 0000 15. 0000 16. 0000 20. 0000
2, 868. 00 14, 340. 00 15, 296. 00 19, 120. 00
175  SCHEDULE 80 CONDUI T 103MM DI AM
478. 0000 w 5. 5000 25. 0000 25. 0000 38. 0000
2,629. 00 11, 950. 00 11, 950. 00 18, 164. 00

Nov 17 1999



DOT_RGGBO5

PS&E JOB NO: 97C528
CONTRACT NO: 005774
VERSI ON NO : 2

HWY : SR 005, 510

TITLE : SR 510
SR 5 OVERCROSSI NG

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L2497

Bl D TABULATI ON REPORT * * *

------- 10TH BI DDER -------

QUI GG BROS., | NC.
819 W STATE ST

GOODFELLOW BRCS.
22035 SE WAX RD STE 14

11TH BI DDER

DATE: 11/10/ 1999
TI ME: 14: 52

BI DS OPENED ON : Nov 17 1999

AWARDED ON : Nov 19 1999
------- 12TH BI DDER -------

MKB CONSTRUCTORS
3647 STONEWAY NORTH

970528 98520- 5934 98038- 8543 PO BOX 31449
PROJECT - | M HP- 1998(012) ABERDEEN WA 985200281 MAPLE VALLEY WA 98038141¢ SEATTLE WA 981031450
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100137
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
176  SCHEDULE 80 CONDUI T 152MM DI AM
478. 0000 w 12. 0000 40. 0000 40. 0000 80. 0000
5, 736. 00 19, 120. 00 19, 120. 00 38, 240. 00
177 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
178 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
179 TEMPORARY GEOSYNTHET!I C RETAI NI NG WALL
140. 0000 e 90. 0000 135. 0000 200. 0000 100. 0000
12, 600. 00 18, 900. 00 28, 000. 00 14, 000. 00
180 MASONRY CONC. MODULAR BLOCK RETAI NI NG WALL
130. 0000 e 175. 0000 185. 0000 175. 0000 175. 0000
22, 750. 00 24, 050. 00 22, 750. 00 22, 750. 00

CONTRACT TOTAL

$6, 525, 846. 60

$6, 765, 363. 10

$7, 127, 278. 80

$7, 416, 107. 60



